
N O T I C E
NO HAND CARRIED BIDS!

  NO MAILED BIDS!

Current security requirements established by the U.S. Capitol Police to screen
mail being delivered to the U.S. Capitol Complex of buildings preclude the use
of U.S. Postal Service by offerors to deliver their proposals submitted in
response to this solicitation.  In addition, because all packages must be screened
for security purposes at a central location prior to their delivery, the Architect
of the Capitol cannot accept packages containing offers handcarried directly to
the Bid Room address within the Ford House Office Building, as specified
elsewhere in this solicitation, or at any other location in the U.S. Capitol
Complex of buildings.

Due to these unusual circumstances the Procurement Division for the Architect
of the Capitol will only accept offers/proposals via UPS or FEDEX at the
address noted below.  All handcarried offers/proposals will be rejected.  Any
attempt to hand carry an offer/proposal to any location in the U.S. Capitol
Complex of buildings will be refused. See Section L for submission of offers.
Offerors  are advised when sending proposals via FEDEX or UPS not to use
same day delivery.  FEDEX/UPS often subcontract out the delivery for same-
day service.   It is necessary for delivery personnel to arrive in a FEDEX/UPS
truck and be in a uniform recognized as FEDEX/UPS at the delivery point.
Offerors are encouraged to determine who will be making the delivery when
making arrangements with FEDEX/UPS.    

All UPS and FEDEX deliveries are to be made to the Ford House Office
Building at the following address:

Architect of the Capitol
Procurement Division
Ford House Office Building 
Attn: Chris Lindsay
Room H2-263
Second and “D” Streets, S.W.
Washington, DC 20515



SOLICITATION, OFFER, AND AWARD
Architect of the Capitol

1. REQUISITION NO.
PP 080048

2. PROJECT NO.

SEALED BID (IFB)

X NEGOTIATED (RFP)

5. TYPE OF SOLICITATION 6. TITLE: O&M OF UTITLITY DISTRIBUTION SYSTEM3. CONTRACT NUMBER 4. SOLICITATION NUMBER

RFP080016
7. DATE ISSUED: 04/23/2008

AOC - Procurement Division
2nd & D Streets, SW
Room H2-263
WASHINGTON, DC 20515

8. ISSUED BY
AOC - Procurement Division
2nd & D Streets, SW
Room H2-263
WASHINGTON, DC 20515

9. ADDRESS OFFER TO (If other than Item 8)

NOTE: In sealed bid solicitations "offer" and "offeror" mean "bid" and "bidder".

SOLICITATION

3

CAUTION - LATE Submissions, Modifications, and Withdrawals: All offers are subject to all terms and conditions contained in this solicitation.

10. Sealed offers in original and ____________ copies for furnishing the supplies or services in the Schedule will be received at the place specified in item 9 on

06/24/2008 at 13:00:00 (local time).

TELEPHONE NO.(NO COLLECT CALLS) 202-226-099411. FOR INFORMATION CALL: Christian Lindsay

12. TABLE OF CONTENTS

(X) SEC. DESCRIPTION PAGE(S) (X) SEC. DESCRIPTION PAGE(S)

PART I - SCHEDULE PART II - CONTRACT CLAUSES

X A SOLICITATION/CONTRACT FORM 1 X I CONTRACT CLAUSES 22-34

X B SUPPLIES OR SERVICES AND PRICES/COSTS 2-3 PART III - LIST OF DOCUMENTS, EXHIBITS AND OTHER ATTACH

X C DESCRIPTION/SPECS./WORK STATEMENT 4-12 X J LIST OF ATTACHMENTS 35

D PACKAGING AND MARKING PART IV - REPRESENTATIONS AND INSTRUCTIONS

X E INSPECTION AND ACCEPTANCE 14 X K REPRESENTATIONS CERTIFICATIONS AND OTHER
STATEMENTS OF OFFERORS

36-40

X F DELIVERIES OR PERFORMANCE 15-16
X L INSTRS., CONDS., AND NOTICES TO OFFERORS 41-45X G CONTRACT ADMINISTRATION DATA 17-20

X M EVALUATION FACTORS FOR AWARD
46-49H SPECIAL CONTRACT REQUIREMENTS

OFFER (Must be fully completed by offeror)

NOTE: Item 13 does not apply if the solicitation includes the provisionstitled Minimum Bid Acceptance Period.

In compliance with the above, the undersigned agrees, if this offer is accepted within _______________________ CALENDAR days (60 CALENDAR days unless a different

period is inserted by the offeror) from the date for receipt of offers specified above, to furnish any or all items upon which prices are offered at the price set opposite

each item, delivered at the designated point(s), within the time specified in the schedule.

13.

14. DISCOUNT FOR PROMPT PAYMENT 10 CALENDAR DAYS(%) 20 CALENDAR DAYS(%) 30 CALENDAR DAYS(%) CALENDAR DAYS(%)

15. ACKNOWLEDGEMENT OF AMENDMENTS (The offeror
acknowledges receipt of amendments to the SOLICITATION for offerors
and related documents numbered and dated):

AMENDMENT NO. DATE AMENDMENT NO. DATE

16A. NAME AND ADDRESS OF OFFEROR
CODE 17. NAME AND TITLE OF PERSON AUTHORIZED TO SIGN OFFER (Type or Print)

16B. TELEPHONE NUMBER

AREA CODE NUMBER EXT.

16C. CHECK IF REMITTANCE
ADDRESS IS DIFFERENT
FROM ABOVE - ENTER
SUCH ADDRESS IN

18. SIGNATURE 19. OFFER DATE

AWARD (To be completed by Government)

20. AUTHORITY FOR USING OTHER
THAN FULL AND OPEN
COMPETITION:

21. ACCEPTED AS TO ITEMS
NUMBERED

22. SUBMIT INVOICES VIA FAX FOR
PAYMENT TO:

23. AMOUNT

24. NAME OF CONTRACTING OFFICER (Type or print)

Christian Lindsay
BY_______________________________________________

(Signature of the Contracting Officer)

25. UNITED STATES OF AMERICA 26. AWARD DATE
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Section B - Supplies or Services and Prices/Costs

BASE

Number Commodity Name Quantity Unit of Issue Unit Price ($) Total Cost ($, Inc. disc)

1 BASE YEAR 2008 - TOTAL PRICE FOR LABOR

CATEGORIES (1 LT)

Total : 0.00 LT $ $

Description:

2 BASE YEAR 2008 - TOTAL FOR PRICE BASIS

INSPECTION TOURS (12 MO)

Total : 0.00 LT $ $

Description:

3 OPTION YEAR 1 - 2009 TOTAL PRICE FOR LABOR

CATEGORIES (1 LT)

Total : 0.00 LT $ $

Description:

4 OPTION YEAR 1 - 2009 TOTAL FOR PRICE BASIC

INSPECTION TOUR (12 MO)

Total : 0.00 LT $ $

Description:

5 OPTION YEAR 2 - 2010 TOTAL PRICE FOR LABOR

CATEGORIES (1 LT)

Total : 0.00 LT $ $

Description:

6 OPTION YEAR 2 - 2010 TOTAL FOR PRICE BASIC

INSPECTION TOUR (12 MO)

Total : 0.00 LT $ $

Description:

7 OPTION YEAR 3 - 2011 TOTAL PRICE FOR LABOR

CATEGORIES (1 LT)

Total : 0.00 LT $ $

Description:

8 OPTION YEAR 3 - 2011 TOTAL FOR PRICE BASIC

INSPECTION TOUR (12 MO)

Total : 0.00 LT $ $

Description:

9 OPTION YEAR 4 - 2012 TOTAL PRICE FOR LABOR

CATEGORIES (1 LT)

Total : 0.00 LT $ $
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Description:

10 OPTION YEAR 4 - 2012 TOTAL FOR PRICE BASIC

INSPECTION TOUR (12 MO)

Total : 0.00 LT $ $

Description:

Lump-Sum Price for Base $

B.1

PLEASE SEE ATTACHMENT NO. J.9 FOR LABOR
CATEGORIES AND UNIT PRICES. PLEASE FILL IN
TOTALS ON THE LINE ITEMS ABOVE, AND RETURN
THE COMPLETE ATTACHMENT J.9 (ALL PAGES) WITH
YOUR PROPOSAL.
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Section C - Description/Specifications/Statement of Work

C.1

SECTION C

DESCRIPTION/SPECIFICATIONS/WORK STATEMENT

C.1 BACKGROUND

C.1.1 The Utility Distribution System consists of all steam supply piping, condensate return piping, chilled
water supply & return piping, and related mechanical, electrical, and structural equipment located outside of the
Capitol Power Plant (CPP) operated by the AOC. This includes all tunnels, vaults, manholes, sumps, and
building steam stations associated with the distribution system. The Utility Distribution System is considered a
Permit Confined Space by AOC and has limited egress. All work shall be performed in accordance with the
Capitol Power Plant’s (CPP) Utility Distribution system Access Control Policy (Attachment J.6). Please note
that this policy requires that all individuals who are performing work within the tunnels have specific training
and that evidence of completion of the training is submitted. Note that in accordance with this policy,
decontamination points have been established at various locations. If the Contractor’s work plan requires
different entry/egress points, the Contractor(s) shall submit the proposed locations and decontamination
procedures for approval. A SITE VISIT WILL BE VERY IMPORTANT FOR OFFERORS TO ATTEND.
AFTER THE ORIGINAL SITE VISIT IS HELD, A SECOND SITE VISIT WILL BE PROVIDED BY
APPOINTMENT ONLY TO INSPECT THE UTILITY DISTRIBUTION SYSTEMS CONDITIONS,
PROVIDED THAT ALL CONTRACTORS HAVE PROPER TRAINING. (See Attachment J.6 for
proper training).

C.1.2 The steam distribution tunnels and manholes are typically hot, damp, and dark. The temperature within
sections of the Tunnels may exceed 130 degrees F. The tunnels contain steam piping which will remain in
operation during the performance of work The tunnels and manholes are considered to be permit-required
confined spaces. Some of the piping and equipment in the tunnels and manholes are insulated with
asbestos-containing materials (ACM). The Contractor must inform his/her employees and subcontractors of the
working conditions and the possible safety implications. The Contractor shall provide proper ventilation,
cooling, electric power, and lighting in the tunnels and manholes as necessary. The Contractor shall provide
his/her employees and subcontractors with all safety equipment necessary to comply with the AOC s safety
entry requirements. The Contractor shall provide a 4-gas air monitor for each work crew. The AOC shall
provide two, two-way radios to each contractor work crew for communication purposes within the tunnels and
with AOC personnel. The Contractor shall ensure that his employees and subcontractors follow all OSHA and
AOC regulations for the work environment, and the Contractor shall ensure sound engineering methods in the
repairs of these areas. No person shall enter the tunnel system alone; entries will only be authorized when at
least two individuals are entering the space. No eating or smoking is allowed in the tunnel system.

C.1.3 The contractor will provide all tools, labor and equipment to complete work under this contract.

C.2 SCOPE AND DESCRIPTION OF WORK

C.2.1 Tours, Inspections, Basic Operation, & Preventative Maintenance: This work is to be performed under the
Basic Scope of Work. The Contractor shall tour and inspect all portions of the Utility Distribution System and
perform required preventative maintenance within the Utility Distribution System. The Contractor shall also
provide basic operation of equipment throughout the Utility Distribution System as needed to perform minor
maintenance tasks. Note that the operation of equipment will be only as related to maintenance inspection and
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repair. The contractor will perform operations such as isolation of distribution sections or change of season will
be under direction of the AOC.

C.2.1.1 Schedule: The Utility Distribution System is divided into separate tunnels and manholes. All portions of
the Utility Distribution System shall be toured and inspected once per week. The Contractor will document
inspection rates and track man-hours necessary to complete the inspection of all portions of the Utility
Distribution System. Should the AOC redirect the contractor to perform operations, maintenance or other efforts
in excess of the available man-hours required to complete the required inspections with the current level of
staffing the contractor shall inform the AOC of the sections of the distribution system that will not be inspected
due to the AOC redirection of effort. The contractor will also provide the AOC with a task order proposal for
additional personnel required to perform the required inspections for the week.

C.2.1.2 Tours and Inspections: The Contractor shall tour and inspect all portions of the Utility Distribution
System. AOC shall provide the Contractor with draft inspection sheets to initiate inspections. As the Contractor
becomes more familiar with the facility, the Contractor and/or AOC shall revise the inspection sheets
accordingly. Any proposed inspection sheet revision must be approved by the COTR. Any deficiencies shall be
noted and scheduled for repair or replacement (see Item 4 below). This at a minimum this will include the
following:

a. Piping and Fittings: Includes inspections for leaks.
b. Mechanical Systems: Includes inspection of expansion joints, valves, traps, sump pumps, and exhaust fans.
Trap stations shall be tested to ensure proper operation.
c. Manholes, Tunnel Access Grates, Ladders, Covers, Locks, Etc.: Includes inspection, removal of water from
vaults and cleaning of trash and debris. Manholes shall have the water pumped from them as necessary to
prevent the accumulation of water. This shall be done after every rainfall. Storm water will be tested for pH and
verified to have no visible sheen prior to removal from the manhole. In the event that the pH is above or below
permissible limits allowed by Federal and District regulations or has a visible oil sheen, the contractor will
notify the AOC immediately.
d. Electrical Systems: Includes inspection of all components, including temperature and sump alarms.
e. Insulation for Pipes, Valves, and Equipment: Includes inspection for wet, damaged, or missing insulation.
f. Pipe and Equipment Supports: Includes inspection for structural integrity and attachments. Initial inspections
will constitute a baseline survey and following inspections will focus on changes from this baseline.
g. Concrete Walls, Floors, Ceilings, and Pedestals: Includes inspection for cracks, spalling, and other
deterioration. Initial inspections will constitute a baseline survey and following inspections will focus on
changes from this baseline.

C.2.1.3 Basic Preventative Maintenance: The Contractor shall perform preventative maintenance on equipment
in accordance with the manufacturer s recommendations and the recommended best practices of the industry
(See Attachment J.6 Preventative Maintenance Checklists). Equipment under warranty shall be maintained
in accordance with warranty instructions and conditions. AOC checklists (See Attachment J.7 Replacement
Equipment and Material Specifications) are provided as a minimum maintenance standard. On a monthly
basis, the Contractor shall submit a proposed maintenance task schedule to the COTR for review and approval.
The task schedule will include the proposed schedule for both inspection and PM services. Upon approval, the
Contractor shall schedule the workforce accordingly. Any item of equipment found to be non-functional or in a
degraded condition that cannot be made functional by the normal preventative maintenance procedures at the
time of the inspection, shall be noted for repair or replacement. The types of equipment and activities included
in this task include:

a. Valves: Includes inspection, cleaning, exercising (turning the handle a few turns in each direction),
lubrication, tightening or replacement of packing, and replacement of seals and disks. Where valve is
electrically or pneumatically operated, check, lubricate, and adjust actuator.
b. Expansion Joints: Includes inspection, cleaning, lubrication, and packing or re-packing.
c. Steam Traps: Includes inspection, cleaning, and replacement of worn bellows, diaphragms, linkages, and
gaskets. Also includes inspection and maintenance of associated strainer (open blow-down valve and unclog if
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necessary) high side and low side isolation valves, test valve, and check valve. All traps shall be fully
operational upon completion of the preventative maintenance, or the deficiencies noted and scheduled for repair
or replacement.
d. Fans: Includes inspection, cleaning, lubrication of bearings, and checking belts. The motor, electrical
connections, and associated equipment (including structural members, guards, fan blades, and motor starters)
shall be inspected to ensure that they are in proper working order. All equipment shall be fully operational upon
completion of the preventative maintenance, or the deficiencies noted and scheduled for repair or
replacement.
e. Sumps and Pumps: Includes inspection, cleaning, lubrication, and operational check, including associated
floats, alternators, and linkages. The motor, electrical connections, and associated equipment (including
structural members and motor starters) shall be inspected and scheduled for repair or replacement if deficient.
All sump pits shall be cleaned of all debris, and discharge lines from the sump pit to the storm drain or sewer
cleaned out.
f. Lighting: Includes inspection, cleaning, continuous replacement of lamps, lenses, and guards.
g. Motor Starters For Sumps and Fans: Includes tightening wiring connections, testing, and cleaning.
h. Motors: Includes inspection, cleaning, and lubrication of bearings.
i. Panelboards, Pedestals, Disconnect Switches, Junction Boxes (including electrical and security system), and
Low-voltage Circuit Breakers: Includes tightening wiring connections, testing, lubricating, cleaning, and
securing covers or access doors. Replace covers and screws as necessary. (Note that security system
panelboards shall be inspected to ensure that covers and access doors are in place. This is a visual inspection of
the panelboard only, the contractor will not open or otherwise disturb security system panels for inspection.)
j. Drainage Trench: Clean to ensure proper water flow.
l. Other: Minor repairs and replacements related to the above items.

C.2.1.4 Maintenance of Records: The Contractor shall be responsible for updating CPP s maintenance records,
including paper forms and entries into CPP's computerized maintenance management systems (CMMS),
including its primary CMMS (whether this is its present TMA System or successor) AOC will provide training
on system utilization as well as any pertinent Microsoft Access databases and Microsoft Excel spreadsheets.
This includes recording of all tours and inspections, preventative maintenance, and repair and replacement
activities performed by the Contractor. All entries and/or forms related to the Contractor s activities shall be
submitted and/or inputted no later than two (2) working days after the action item is identified or the work item
is completed. The AOC shall maintain an oversight for quality control/assurance purposes. These records are
the basis for the monthly payment. All records must be complete before the monthly payment is approved.
(Note: The Contractor is encouraged to suggest alternative systems or approaches to maintaining computerized
maintenance records. The AOC will consider alternatives to its current systems and methods if they will be of
benefit to the AOC).
C.2.1.5 Correction of Records: Due to the extent of the Utility Distribution System, continuous maintenance,
and major and emergency repairs, the Contractor should expect to find minor discrepancies or errors in the CPP
equipment inventory and maintenance databases. The Contractor shall notify the CPP of any discrepancies
between CPP s equipment inventory and conditions encountered in the field, and assist the CPP in correcting
this information.
C.2.1.6 Basic Operation: Under the direction of the AOC, the Contractor shall be responsible for providing
assistance in the basic operation of equipment in the Utility Distribution System. Once familiar with the system,
the Contractor will be responsible for performing minor operations mainly while performing the preventative
maintenance, repairs, or replacement of equipment on the steam trap stations.
C.2.2 Asbestos removal may be required as part of certain task orders where the preventative or corrective
maintenance to be performed require removing or otherwise disturbing ACM. Asbestos abatement will follow
the general requirements as outlined in Appendixes A and B (AOC Asbestos Policy and AOC Guide Asbestos
Removal Specification). Task orders will be issued using either Standard Maintenance Abatement or Project
Maintenance Abatement as outlined below:
C.2.2.1 Standard Maintenance Abatement will be performed using the general maintenance notification for the
Capitol Power Plant, submitted on an annual basis. The work shall be performed using glovebags only, and will
follow general submittal requirements as outlined in the AOC Asbestos Policy. Abatements performed as
Standard Maintenance Abatement will be limited to no more than 20 square feet or 20 linear feet of asbestos

Page 6 of 49

RFP080016



removal.
C.2.2.2 Project Maintenance Contracts will follow the general requirements of the attached guide specification
for asbestos abatement. Project maintenance will require the contractor to apply for a separate notification to the
District of Columbia.
C.2.2.3 All abatement projects will be performed on individual task orders.
C.2.3 Capitol Power Plant Support Work: In addition to repair work to be performed in the Utility Distribution
System, the contractor may be required to perform work within the US Capitol Power Plant. All labor trades
and rates listed in the scope of work will be available for work within the US Capitol Power Plant as negotiated
on an individual task order basis.
C.3 GENERAL REQUIREMENTS

C.3.l Contractor Appearance: The Contractor s on-site employees shall present a neat appearance and wear a
uniform that clearly identifies the company and employees full name attached in a permanent or
semi-permanent manner, such as a badge or monogram. In addition all personnel shall be required to display
identification on their person at all times as required by the United States Government.

C.3.2 Qualifications: All personnel assigned to perform work at the CPP shall be
qualified and licensed by the Maryland State Board of Occupational Regulation or provide an equivalent State
or Federal license. A copy of the professional license for each tradesman assigned to the contract shall be
provided to the Government within 20 day after the contract award date. Individual subcontractors employed by
the prime contractor to perform work at the CPP shall provide a copy of their professional licence to the
Government before beginning work at the facility. These positions shall include:

a. Licensed Journeyman Electrician

b. Licensed Maintenance Mechanic

c. Licensed Journeyman Pipefitter/Welder

d. Mechanical, HVAC: Master

e. Painting: Evidence of experience and qualifications at the Journeyman level or higher.

f. Carpentry: Evidence of experience and qualifications at the Journeyman level or higher.

g. Steel Work: Master

h. Welding: Master

i. Fire Systems: NICET Certified

j. Instrumentation and Controls Technician

3.2.1 It shall be the responsibility of the contractor to insure ensure that all sub-contractors assigned by the
contractor to perform work at the facility shall have the qualifications indicated above.

3.2.2 Qualifications for personnel involved in asbestos abatement are outlined in Appendix ???

C.3.3 Access Requirements: It shall be the responsibility of the Contractor to ensure that all personnel
(including sub-contractors, and contractors performing warranty work) assigned to perform work at the CPP
have obtained, and maintain the necessary security clearances and identification as required by the AOC prior to
being assigned to work at the facility. The Contractor shall be responsible for insuring that all sub-contractors
and contractors performing warranty work are provided with the necessary escorts, if required, while they are
working at the facility.
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C.3.3.1 The Contractor will be responsible for insuring that all personnel assigned to perform work at the
facility are aware of, and follow, all policies, processes, and procedures governing their activities while working
at the CPP.

C.3.4 Industry Standards and Practices: The Contractor is required to operate, inspect, maintain and protect the
CPP in a manner consistent with industry standards and practices.

C.3.4.1 General Requirements: The Contractor shall comply with all applicable Occupational Safety and Health
Administration (OSHA) requirements so that a safe and healthy environment is maintained for all tenants and
visitors.

a. Occupational Safety and Health Standards for General Industry 29 CFR 1910
b. Safety and Health Regulations for Construction 29 CFR 1926.
d. Basic Program Elements for Federal Employee OSHA Program and Matters 29 CFR 1960
e. Uniform Federal Accessibility Standards and Guidelines (UFAS)
f. Federal Standard 313: Preparation and the Submission of Material Safety Data Sheets
g. Building Officials and Code Administrators International, mc, National Building Code (BOCA )as it relates
to maintenance incidental to inspection.
h. American Governmental Industrial Hygienists Threshold limit Value for Chemical Substances and Physical
Agents and Biological Exposure Indices

C.3.4.2 Indoor Air Quality:

a. American Society of Heating, Refrigerating and Air Conditioning Engineers, Inc. Standards (ASHRAE):
Refer to publications and standards listed in Section 2 of the Operations and Maintenance Manual.
b. Ventilation for Acceptable Indoor Air Quality (ASHRAE-62-2001) Standard for Thermal Environmental
Conditions for Human Occupancy (ANSIIASHRAE-55) National Environmental Balancing Bureau (NEBB):
Practices for Measurement, Testing, Adjusting and Balancing of Building Heating, Ventilation, Air
Conditioning and Refrigeration System.

C.3.4.3 Safety, Fire Protection and Accident Investigation

a. National Fire Protection Association (NFPA) Codes and Standards including the Life Safety Code and the
National Electrical Code: Refer to codes and standards listed in Section 2 of the Operations and Maintenance
Manual.
b. National Safety Council Accident Investigation: A New Approach

C.3.4.4 Other References

a. Environmental Protection Agency (EPA): National Emission Standards for Hazardous Air Pollutants (40
CFR6 1); Hazardous Waste Management (40 CFR 260-270, 302, 355, 370)

C.3.5 Contracting Officer s Technical Representative (COTR). The Contracting Officer (CO) shall designate, at
it s discretion, a Contracting Officer s Technical Representative (COTR) to perform contract administration
functions.

C.3.6 Contractor Space. Due to the limitations imposed by space restrictions at the CPP, the AOC will only be
able to provide the Contractor with very limited work and/or storage space at the facility. Space available shall
be limited to a portion of the CPP Tunnel Shop. The Contractor shall work with AOC to identify additional
available space for the installation of a single construction trailer. Chemicals or supplies not in immediate use
may not be stored in the facility.

C.3.7 Service Subcontracts: Within 30 days after contract award, the Contractor shall provide the COTR and
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CO copies of any contracts or subcontracts entered into to provide services covered under this contract.

C.4 CONTRACTOR RESPONSIBILITIES:

C.4.1 The Contractor shall be responsible for developing and executing a Safety Plan to establish protocol for
day-to-day operations and response to emergency situations. A copy of the Safety Plan must be presented to the
AOC for their review and approval within twenty (20) days of the award of this contract.

C.4.2 Hours of Operation: The Contractor shall be responsible for furnishing the staffing itemized in Section B.
The term normal hours of operation are Monday through Friday from 6:00 AM to 2:30 PM.

C.4.2.1 Outside Normal Hours of Operation: The utility service systems in the utility distribution system must
be maintained by the AOC at the prescribed set-points at all times, regardless of the day, time, or occupancy of
the facility. The Contractor shall within the prescribed time as outlined below to support urgent and emergency
issues that occur during Other Than the Normal Hours Of Operation.

C.4.2.2 After Normal Hours Contact: The Contractor shall maintain an after hours call in point of contact that
shall be available 24 hours per day / 7 days per week. If multiple parties are to rotate through on-call status, the
contractor shall provide a schedule and list of dates for each after hours contact.

C.4.2.3 Federal Holidays: The Contractor shall obtain permission from the COTR before performing work at
the facility during federal holidays. The Contractor shall be notified by the COTR of any additional holidays
designated by the President of the United States, and or Congress.

C.4.2.4 Early Closures: The Contractor shall be notified by the COTR of any early closings or other
unscheduled closings.

C.4.3 Requests For Building Services: The Contractor shall have qualified personnel available during normal
working hours to respond to additional requests for service. The Contractor shall provide all supervisory and
maintenance personnel with radios provided by the AOC in order to respond to requested services during
normal working hours. If the request for service cannot be resolved within the required response time the COTR
or designated representative shall be immediately notified, and the contractor will document the reason for the
delay and provide the COTR with an anticipated completion date and/or time.

C.4.3.1 The Contractor shall provide the COTR with a Service Request Status and Completion Report, weekly.
The report shall be in a log format that includes details of request and completion date.

C.4.3.2 Requests for service initiated outside of normal working hours can be of three types: Emergency,
Immediate or Normal. The required response times will vary by type as specified below:

C.4.3.2.1 Routine Requests: The Contractor shall respond promptly to routine requests for services during
normal working hours on the next business day. In those instances where a request cannot be responded to on
the next business day due to circumstances beyond the Contractor s control, the Contractor shall immediately
notify the COR or designated representative with a written extension request which:

a. Explains the reason for the delay.
b. Establishes an estimated time and date for completion.
c. Includes evidence that the Contractor has made all reasonable efforts to complete appropriate adjustments or
repairs.

C.4.3.2.2 Immediate Requests: Immediate requests address circumstances that interrupt or otherwise adversely
impact either system operations or occupants, regardless of whether the request is made during normal working
hours, after normal working hours, holidays, and weekends. The Contractor shall respond within twenty-four
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(24) hours and remain on the job until the problem has been resolved. Examples of these types of service calls
include, but are not limited to, inoperative electrical circuits, temperature and humidity complaints, piping
malfunctions, steam / chilled water leaks, sump pump inoperability, etc. The Contractor shall remain on the job
until the problem has been resolved.

C.4.3.2.3 Emergency Requests: Emergency requests will address circumstances that constitute an immediate
danger to personnel or property, such as fire alarms, fire trouble alarms, broken utility pipes, electrical power
outages, electrical problems which may cause fire or shock, gas or oil leaks, major air conditioning or heating
problems, etc. The COTR or designated Government representative shall issue emergency requests. The
Contractor shall respond to emergency requests immediately during normal working hours and within six (6)
hours after normal working hours, on weekends and on holidays. In NO case shall the response time to an
emergency service call exceed (1) hour for calls reported during normal working hours or six (6) hours for calls
reported after normal working hours, on weekends, or on holidays. The Contractor shall remain on the job until
the emergency has been resolved and the necessary repairs have been completed in the shortest possible time
consistent with the nature of the problem and the best practices of the trade

C.4.3.2.4 Emergency or immediate requests shall be responded to in the shortest possible time consistent with
the personnel s location at the time the problem is reported.

C.4.3.2.5 All Requests for Service for Emergency or Immediate requests shall be issued on a T&M basis with a
not to exceed cost limit. If the contractor foresees costs above the limit set on the service request, additional
funding will be negotiated and approved by the CO on an individual task order basis.

C.4.3.3 The time of response to each of the stated types of requests shall be calculated from the time the
Contractor receives notification from the COTR.

C.4.3.4 Requests for service shall be made by the Government to the Contractor via one or more of the
following methods: telephone, e-mail, radio, pager, or CAFM) system.

C.4.3.5 It will be the Contractor s responsibility to provide the government with all telephone numbers, e-mail
addresses, and pager numbers of all personnel assigned to perform work in the facility and persons responsible
for the dispatching of personnel for the contractor.

C.4.3.6 In the event that the Contractor cannot be reached at the time that the service is required, the response
period shall start from the time that the call was initiated to the Contractor.

C.4.3.7 Service Request/Work Order/Repair Order Tracking: The Contractor shall enter the inspection,
maintenance and repair information into the Government TMA maintenance management repair order tracking
system (CAFM) as required in section C.2.1.4. All information entered into this system must be accurate and
complete. As a minimum the following information shall be entered into the system:

a. Name, organization, and telephone number of person reporting the problem.
b. Time and date report was received.
c. Name of person who received the report.
d. Results of inspection tours
e. Description and location of deficiencies observed of the problem .
f. Location of the problem.
g. Description of the action taken to resolve observed deficiencies the problem.
h. Time and date work orders assigned by the AOC were completedcorrective action was completed.
i. Name and initials of person(s) who corrected the problem complete work orders assigned by the AOC.
j. Cost estimate, if applicable.
k. Hard copy service request / work order / repair logs (generated weekly).

C.4.3.8 Continuity of Services: The services covered by this contract are vital to the Government s mission and
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continuity of the services must be maintained at the utmost proficiency without interruption.

C.4.3.9 The Contractor shall provide the COTR an emergency point of contact for coordinating emergency
support.. The Contractor shall respond to emergency and immediate service requests 24 hours a day, 7 days a
week, 365 days per year. The Contractor shall ensure the telephone numbers are current throughout the term of
this contract.

C.4.4 Key Personnel: The Contractor shall propose a single point of contact to serve as the Contractor s
authorized interface with the Government Contracting Officer (CO), and the contract level Contracting Officer's
Technical Representative (COTR). This person shall be responsible for formulating and enforcing work
standards, assigning contractor schedules, reviewing work discrepancies, supervising contractor personnel and
communicating policies, purposes, and goals of the organization to subordinates, and shall be responsible for
the overall contract performance.

C.4.5 Maintenance Service Quality Control Program: The Contractor shall establish a quality control program
addressing all requirements of this contract. This program shall include specific quality control plans for each
component of the contract including: operations of all equipment and systems, preventive and corrective
maintenance; structural and systems repairs, and abatement projects. Quality control plans addressing each
component of the contract shall be provided to the COTR within 30 calendar days after contract award for
COTR approval. The quality control plans shall:

a. Incorporate checks and procedures to ensure all services are performed in accordance with highest industry
standards for the same or similar services.
b. Include performance measures for identifying and correcting deficiencies in the quality of services before the
level of performance becomes unacceptable.
c. Include a checklist for routine inspections that is tailored to the CPP and covers all services specified herein
which shall be performed by the Contractor on a scheduled or unscheduled basis. The checklist used must be
signed and dated by the Contractor upon completion of the inspection. The Contractor shall identify all
personnel who shall be performing inspections by name, title, and type of inspection. Inspections shall not be
performed by employees who are actually performing the work being inspected.
d. Provide quality control reports to the COTR on a monthly basis. The reports shall include performance
problems identified (either by the COTR or the Contractor) and corrective measures taken.

C.4.5.1 Quality Control Inspections: The performance of inspections in accordance with the approved program
is an essential part of this contract. All aspects of the approved plan shall be actively enforced. The Contractor
shall maintain a file of all inspections conducted and corrective actions implemented by the Contractor,
including offsite contractors within the facility. The inspection files shall be made available to the COTR during
the term of the contract, as required. A copy of the inspection reports shall be submitted to the COTR by COB
of the Monday of the following week. The COTR may compare inspections performed by the Contractor s
inspectors with actual conditions that exist at that point in time.

C.4.5.2 Quality Control Inspections of Operation and Maintenance Services: Quality control inspections of
operation inspection and maintenance services shall be performed at a minimum at the following frequencies:

a. Every 14 calendar days by the Contract Manager or COTR approved dedicated quality control inspector.
b. Monthly by the Contractor s qualified headquarters or corporate level personnel not performing onsite
supervision, or having involvement with the normal performance of this contract.
c. Additional inspections may be performed by an independent commissioning firm at a frequency to be
determined by the AOC.
d. The AOC reserves the right to contract for these third party services indentified in Paragraph C above.
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END OF SECTION C
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Section D - Packaging and Marking
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Section E - Inspection and Acceptance

E.1

52.252-2 Sec. E

52.252-2 CLAUSES INCORPORATED BY REFERENCE (FEB 1998)

This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in full text. Upon
request, the Contracting Officer will make their full text available. Also, the full text of a clause may be accessed electronically at
this/these address(es):

www.gsa.gov or www.arnet.gov

(End of clause)

Clauses By Reference
Clause Title Date
52.246-4 Inspection Of Services--Fixed Price 11/08/2006
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Section F - Deliveries and Performance

AOC52.211-4

Term of Contract (Jan 2007)

The term of the contract shall be from award of the contract for a one year base period, with four-1Year Option Periods.

(End of clause)

F.1

F.1 PERFORMANCE LOCATIONS

.1 Services will be performed at the locations throughout the Capitol Power Plant Utility Distribution System.

F.2

F.2 HOURS OF PERFORMANCE

.1 Except as may be otherwise specified by the COTR or an Authorization Jurisdiction Representative, each
employee shall work between 6:00 a.m. and 2:30 p.m., on a Monday through Friday schedule, excluding all
Federal Government holidays, for that particular work assignment. The work period during any assignment is
subject to interruption, contingent upon the legislative requirements of the Congress.

52.242-15

Stop-Work Order (Aug 1989)

(a) The Contracting Officer may, at any time, by written order to the Contractor, require the Contractor to stop all, or any part, of the
work called for by this contract for a period of 90 days after the order is delivered to the Contractor, and for any further period to
which the parties may agree. The order shall be specifically identified as a stop-work order issued under this clause. Upon receipt of
the order, the Contractor shall immediately comply with its terms and take all reasonable steps to minimize the incurrence of costs
allocable to the work covered by the order during the period of work stoppage. Within a period of 90 days after a stop-work is
delivered to the Contractor, or within any extension of that period to which the parties shall have agreed, the Contracting Officer shall
either--

(1) Cancel the stop-work order; or

(2) Terminate the work covered by the order as provided in the Default, or the Termination for Convenience of the Government,
clause of this contract.

(b) If a stop-work order issued under this clause is canceled or the period of the order or any extension thereof expires, the Contractor
shall resume work. The Contracting Officer shall make an equitable adjustment in the delivery schedule or contract price, or both, and
the contract shall be modified, in writing, accordingly, if--

(1) The stop-work order results in an increase in the time required for, or in the Contractor's cost properly allocable to, the
performance of any part of this contract; and

(2) The Contractor asserts its right to the adjustment within 30 days after the end of the period of work stoppage; provided, that, if the
Contracting Officer decides the facts justify the action, the Contracting Officer may receive and act upon the claim submitted at any
time before final payment under this contract.

(c) If a stop-work order is not canceled and the work covered by the order is terminated for the convenience of the Government, the
Contracting Officer shall allow reasonable costs resulting from the stop-work order in arriving at the termination settlement.

(d) If a stop-work order is not canceled and the work covered by the order is terminated for default, the Contracting Officer shall
allow, by equitable adjustment or otherwise, reasonable costs resulting from the stop-work order.
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(End of clause)

52.252-2 Sec. F

52.252-2 CLAUSES INCORPORATED BY REFERENCE (FEB 1998)

This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in full text. Upon
request, the Contracting Officer will make their full text available. Also, the full text of a clause may be accessed electronically at
this/these address(es):

www.gsa.gov or www.arnet.gov

(End of clause)

Clauses By Reference
Clause Title Date
52.247-34 F.O.B. Destination 11/08/2006
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Section G - Contract Administration Data

AOC52.201-1

Contracting Officers Authority (Jun 2004)

The Contracting Officer is the only person authorized to make or approve any changes in any of the requirements of this contract,
notwithstanding any provision contained elsewhere in this contract. In the event that the Contractor makes any change at the direction
of any person other than the Contracting Officer, the change will be considered to have been made without authority and no
adjustment will be made in the contract price to cover any increase in costs incurred as a result thereof.

(End of clause)

AOC52.201-2

Contracting Officers Technical Representative (COTR) (Mar 2005)

The Government shall provide the name, address and telephone number of the COTR at the time of contract award and the duties
thereby delegated to that person. Any subsequent change to the individual or the individual s responsibilities will be confirmed in
writing by the Contracting Officer. In no instance will the COTR be delegated authority to order any change in the contractor s
performance which would affect (a) cost or schedule for contracts for services or supplies, or (b) scope, the completion date for
intermediate phases or milestones, or overall completion date for contracts for construction.

(End of clause)

AOC52.211-1

KEY PERSONNEL (Apr 2007)

(a) The Contractor shall assign to this contract the following key personnel as proposed in the Contractor's technical proposal:

Name: ____________________________________________________________________________

Title: _________________________________________________________ Telephone No._________________________

Name:_____________________________________________________________________________

Title: _________________________________________________________ Telephone No.__________________________

Name:_____________________________________________________________________________

Title:__________________________________________________________ Telephone No. _________________________

(b) During the first ninety (90) days of performance, the Contractor shall make no substitutions of key personnel unless the
substitution is necessitated by illness, death, or termination of employment. The Contractor shall notify the Contracting Officer within
15 calendar days after the occurrence of any of these events and provide the information required by Paragraph (c) below. After the
initial 90-day period, the Contractor shall submit the information required by Paragraph (c) to the Contracting Officer at least 15
calendar days prior to making any permanent substitutions.

(c) The Contractor shall provide a detailed explanation of the circumstances necessitating the proposed substitutions, complete
resumes for the proposed substitutions, and any additional information requested by the Contracting Officer. Proposed substitutes
should have comparable qualifications to those of the person being replaced. The Contracting Officer will notify the Contractor within
15 calendar days after receipt of all required information of the decision on substitutions. The contract will be modified to reflect any
approved changes of key personnel.

(d) The approval of substitute personnel will not be considered to be grounds for an increase in the contract price.

(e) The special security requirements in AOC52.223-5, Special Security Requirements, or AOC52.223-6, Special Security
Requirements - U.S. Supreme Court, shall apply to all approved Contractor personnel substitutions.
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(End of clause)

AOC52.211-2

Approval of Substitute Contractor Personnel (Jun 2004)

(a) During the first ninety days of performance, the Contractor shall make no substitutions of personnel unless the substitution is
necessitated by illness, death, or termination of employment. The Contractor shall notify the Contracting Officer within 15 calendar
days after the occurrence of any of these events and provide the information required by paragraph (b) below. After the initial 90-day
period, the Contractor shall submit the information required by paragraph (b) to the Contracting Officer at least 15 calendar days prior
to making any permanent substitutions.

(b) The Contractor shall provide a detailed explanation of the circumstances necessitating the proposed substitutions, complete
resumes for the proposed substitutes, and any additional information requested by the Contracting Officer. Proposed substitutes should
have comparable qualifications to those of the person being replaced.

(c) This paragraph applies only to a labor hour or time-and-materials contract. The Unit Price (hourly labor rate) for the approved
substituted personnel shall remain the same as the rates of the relevant labor category, in the applicable Base Year or any of the
subsequent Option Years (see the SCHEDULE OF ITEMS in Section B).

(d) The special security requirements in AOC52.223-5, Special Security Requirements, or AOC52.223-6, Special Security
Requirements - U.S. Supreme Court, shall apply to all approved Contractor personnel substitutions.

(End of clause)

AOC52.223-5

Special Security Requirements - Services (Jun 2007)

(a) All vehicles, and contents, used by the Contractor or his subcontractors, which enter or leave United States Government property
during performance of the work, will be subject to clearance, inspection and identification procedures conducted by the United States
Capitol Police.

(b) All persons entering the Legislative Branch Buildings shall gain access to the building by passing through x-ray screening devices.
In addition, all handbags and all hand-carried items shall be screened by x-ray devices prior to their entry into the building.

(c) All personnel provided by the Contractor and employed on the site of the work will be subject to a security background
investigation. Each employee will be required to fill out an I.D. Request Form and U.S. Capitol Police Request for check of Criminal
History Records and each employee will be photographed and fingerprinted. The Contractor shall provide any assistance required by
any of its employees in completing the forms.

(d) Prior to commencement of work, the contractor and all designated on-site employees will be required, on a one-time basis, to be
fingerprinted in Washington D.C. The location for the Electronic Fingerprinting Service is the U.S. Capitol Hill Police, Fairchild
Building, 499 South Capitol Street SW, Washington, DC 20003.

(e) Within seven (7) calendar days after the date of contract award, the Contractor shall submit to the Contracting Officer's Technical
Representative (COTR) a list of all employees proposed to be employed on this contract. This list shall include the employee's full
name, date of birth and social security number.

(f) While security background investigations are in process, the Contractor's employees must not be granted access to the Capitol Hill
complex to perform work or provide services for the AOC unless they are escorted by an AOC staff member. "Escorted" is defined to
mean that the AOC staff member will remain with the employee(s) at all times during the performance of the work. Any of the
Contractor's employees who are perceived by the Contracting Officer as a security risk as a result of evidence discovered in the
background security investigation will not be issued an Identification Card, will be denied access to the site of the work, and the
Contractor will be directed to remove such employee from performance of any of the contract work, whether it be on or off the work
site. Any contractor employee denied access to the site of work on a contract or task/delivery order as a result of a security
investigation may not apply for access to any other AOC/U.S. Supreme Court contract or task/delivery order work site.

(g) An identification card, with photograph, will be prepared for each employee of the Contractor requiring access to the site. The
identification card shall be dated to indicate the period of time for which it is to remain valid - from the date the employee reports for
duty until the applicable date which occurs first: the expiration of the contract, or the last date of the employee's tour of duty with the
Contractor. All contractor personnel must wear the ID badge whenever on the Capitol complex premises or when attending off-site
functions on behalf of the AOC. ID badges must be worn in such a manner that contractor personnel can be easily identified as
such.
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(h) The Contractor is fully responsible to return:

(1) The ID badge of any individual employee, including subcontractor personnel, who is removed for any reason including but not
limited to illness, or dismissal;

(2) The ID badges of all contractor employees, including subcontractor personnel, whose performance under the contract is completed
in advance of final contract job completion; and

(3) All outstanding ID badges issued for the contractor and its employees, including subcontractor personnel, within 24 hours of on
site contract job completion.

(i) ID badges are to be hand delivered by the contractor within 24 hours of any of the events listed under (f) above to the Contracting
Officer's Representative.

(j) The Contractor's failure to return any ID badge, access card, or key issued under this contract or order shall result in a deduction of
$100.00 from the contract per ID badge, access card, and/or key not returned.

(End of clause)

AOC52.223-7

Special Security Clearance and Inspection Procedures (Jun 2004)

(a) All vehicles and contents used by the Contractor or his subcontractors which enter or leave United States Government property
during performance of the work will be subject to clearance, inspection, and identification procedures conducted by the United States
Capitol Police. See the attachment entitled U.S. CAPITOL POLICE NOTICE in Section J for instructions prior to delivery.

(b) All persons entering the Legislative Branch Buildings shall gain access to the building by passing through x-ray screening devices.
In addition, all handbags and all hand-carried items shall be screened by x-ray devices prior to entry into the building.

(End of clause)

AOC52.223-8

DELIVERY VEHICLE INSPECTION REQUIREMENTS (Apr 2007)

(a) All vehicles and contents used by the Contractor or his subcontractors which enter or leave United States Government property
during performance of work under this contract will be subject to clearance, inspection, and identification procedures conducted by the
United States Capitol Police.

(b) Mobile Vehicle and Cargo Inspection System (Mobile VACIS). All delivery vehicles carrying fuel, garbage, or similar cargo that
cannot be offloaded for inspection and security screening shall utilize the Mobile VACIS located at Third and Pennsylvania Avenue,
NW, Washington, DC, for inspection prior to making deliveries to any building within the Capitol Complex, including, but not limited
to, the U.S. Capitol Building; the U.S. Botanic Garden; the Hart, Dirksen, and Russell Senate Office Buildings; the Rayburn,
Longworth, Cannon, and Ford House Office Buildings; the Thomas Jefferson, John Adams, and James Madison Memorial Library of
Congress buildings; the Capitol Power Plant; the Capitol Visitors Center; and the U.S. Supreme Court and Thurgood Marshall Federal
Judiciary Buildings.

(c) 4700 Shepherd Parkway SW inspection facility. All other vehicles making deliveries to the above listed locations except for the U.
S. Supreme Court shall utilize the off-site inspection and screening facilites at 4700 Shepherd Parkway SW, Washington, DC
20032.

(d) For all deliveries within seven calendar days or prior to the first delivery, the contractor shall provide the following information to
the U.S. Capitol Police:

(1) List of drivers;

(2) Date of birth for each driver;

(3) Social Security Number of each driver;

(4) Vehicle make;

(5) Vehicle model;
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(6) License tag number and state where vehicle is licensed;

(7) Color of vehicle; and

(8) Contractor name, if shown on the vehicle.

(e) Information for deliveries made through the Mobile VACIS unit must be faxed to (202) 228-4313. For verification of receipt, the
contractor may call (202) 224-9728. Updates to the information for Mobile VACIS deliveries must be sent to the U.S. Capitol Police
throughout the period of performance of the contract.

(f) Information for deliveries made through the Shepherd Parkway facility must be faxed to (202) 226-0571. For verification of
receipt, the contractor may call (202) 226-0905. Updates to the information must be renewed April 30, August 31, and December 31
of each year and provided to the U. S. Capitol Police whenever repetitive deliveries are anticipated.

(End of clause)

AOC52.242-2

CONTRACTOR PERFORMANCE EVALUATIONS (DEC 2006)

At the conclusion of contract performance and/or at any point during the performance of this contract, the AOC
may elect to evaluate the Contractor and submit a final or interim performance evaluation into the appropriate
on-line database designated as the repository of Contractor evaluations for the Federal Government. Any
evaluation submitted shall include input from the Contracting Officer's Technical Representative and other
agency personnel, as appropriate, and the Contracting Officer. The Contractor shall have the opportunity to
review any evaluations and submit supporting information for any differing of positions between the Contractor
and the AOC in accordance with the protocol established by the specific on-line database.

(End of clause)
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Section H - Special Contract Requirements
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Section I - Contract Clauses

52.216-18

Ordering (Oct 1995)

(a) Any supplies and services to be furnished under this contract shall be ordered by issuance of delivery orders or task orders by the
individuals or activities designated in the Schedule. Such orders may be issued from date of award of the contract through
September 30, 2012.

(b) All delivery orders or task orders are subject to the terms and conditions of this contract. In the event of conflict between a delivery
order or task order and this contract, the contract shall control.

(c) If mailed, a delivery order or task order is considered "issued" when the Government deposits the order in the mail. Orders may be
issued orally, by facsimile, or by electronic commerce methods only if authorized in the Schedule.

(End of clause)

52.216-19

Order Limitations (Oct 1995)

(a) Minimum order. When the Government requires supplies or services covered by this contract in an amount of less than
$5,000.00, the Government is not obligated to purchase, nor is the Contractor obligated to furnish, those supplies or services under the
contract.

(b) Maximum order. The Contractor is not obligated to honor--

(1) Any order for a single item in excess of $100,000.00;

(2) Any order for a combination of items in excess of $100,000.00; or

(3) A series of orders from the same ordering office within $100,000.00 days that together call for quantities exceeding the limitation
in paragraph (b)(1) or (2) of this section.

(c) If this is a requirements contract (i.e., includes the Requirements clause at subsection 52.216-21 of the Federal Acquisition
Regulation (FAR)), the Government is not required to order a part of any one requirement from the Contractor if that requirement
exceeds the maximum-order limitations in paragraph (b) of this section.

(d) Notwithstanding paragraphs (b) and (c) of this section, the Contractor shall honor any order exceeding the maximum order
limitations in paragraph (b), unless that order (or orders) is returned to the ordering office within 30 days days after issuance, with
written notice stating the Contractor's intent not to ship the item (or items) called for and the reasons. Upon receiving this notice, the
Government may acquire the supplies or services from another source.

(End of clause)

52.216-21

Requirements (Oct 1995)

(a) This is a requirements contract for the supplies or services specified, and effective for the period stated, in the Schedule. The
quantities of supplies or services specified in the Schedule are estimates only and are not purchased by this contract. Except as this
contract may otherwise provide, if the Government's requirements do not result in orders in the quantities described as "estimated" or
"maximum" in the Schedule, that fact shall not constitute the basis for an equitable price adjustment.

(b) Delivery or performance shall be made only as authorized by orders issued in accordance with the Ordering clause. Subject to any
limitations in the Order Limitations clause or elsewhere in this contract, the Contractor shall furnish to the Government all supplies or
services specified in the Schedule and called for by orders issued in accordance with the Ordering clause. The Government may issue
orders requiring delivery to multiple destinations or performance at multiple locations.

(c) Except as this contract otherwise provides, the Government shall order from the Contractor all the supplies or services specified in
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the Schedule that are required to be purchased by the Government activity or activities specified in the Schedule.

(d) The Government is not required to purchase from the Contractor requirements in excess of any limit on total orders under this
contract.

(e) If the Government urgently requires delivery of any quantity of an item before the earliest date that delivery may be specified
under this contract, and if the Contractor will not accept an order providing for the accelerated delivery, the Government may acquire
the urgently required goods or services from another source.

(f) Any order issued during the effective period of this contract and not completed within that period shall be completed by the
Contractor within the time specified in the order. The contract shall govern the Contractor's and Government's rights and obligations
with respect to that order to the same extent as if the order were completed during the contract's effective period; provided, that the
Contractor shall not be required to make any deliveries under this contract after September 30, 2012.

(End of clause)

52.216-22

Indefinite Quantity (Oct 1995)

(a) This is an indefinite-quantity contract for the supplies or services specified, and effective for the period stated, in the Schedule. The
quantities of supplies and services specified in the Schedule are estimates only and are not purchased by this contract.

(b) Delivery or performance shall be made only as authorized by orders issued in accordance with the Ordering clause. The Contractor
shall furnish to the Government, when and if ordered, the supplies or services specified in the Schedule up to and including the
quantity designated in the Schedule as the "maximum." The Government shall order at least the quantity of supplies or services
designated in the Schedule as the "minimum."

(c) Except for any limitations on quantities in the Order Limitations clause or in the Schedule, there is no limit on the number of
orders that may be issued. The Government may issue orders requiring delivery to multiple destinations or performance at multiple
locations.

(d) Any order issued during the effective period of this contract and not completed within that period shall be completed by the
Contractor within the time specified in the order. The contract shall govern the Contractor's and Government's rights and obligations
with respect to that order to the same extent as if the order were completed during the contract's effective period; provided, that the
Contractor shall not be required to make any deliveries under this contract after September 30, 2012.

(End of clause)

52.217-9

Option to Extend the Term of the Contract (Mar 2000)

(a) The Government may extend the term of this contract by written notice to the Contractor within
the last 60 days of the period of performance; provided that the Government gives the Contractor a preliminary written notice of its
intent to extend at least 60 days [60 days unless a different number of days is inserted] before the contract expires. The preliminary
notice does not commit the Government to an extension.

(b) If the Government exercises this option, the extended contract shall be considered to include this option clause.

(c) The total duration of this contract, including the exercise of any options under this clause, shall not exceed
five years.

(End of clause)

52.232-18

Availability of Funds (Apr 1984)

Funds are not presently available for this contract. The Government's obligation under this contract is contingent upon the availability
of appropriated funds from which payment for contract purposes can be made. No legal liability on the part of the Government for any
payment may arise until funds are made available to the Contracting Officer for this contract and until the Contractor receives notice
of such availability, to be confirmed in writing by the Contracting Officer.

(End of clause)
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52.243-7

52.243-7 NOTIFICATION OF CHANGES (APR 1984)

(a) Definitions. "Contracting Officer," as used in this clause, does not include any representative of the Contracting Officer.

"Specifically authorized representative (SAR)," as used in this clause, means any person the Contracting Officer has so designated by
written notice (a copy of which shall be provided to the Contractor) which shall refer to this subparagraph and shall be issued to the
designated representative before the SAR exercises such authority.

(b) Notice. The primary purpose of this clause is to obtain prompt reporting of Government conduct that the Contractor considers to
constitute a change to this contract. Except for changes identified as such in writing and signed by the Contracting Officer, the
Contractor shall notify the Administrative Contracting Officer in writing, within _____ (to be negotiated) calendar days from the date
that the Contractor identifies any Government conduct (including actions, inactions, and written or oral communications) that the
Contractor regards as a change to the contract terms and conditions. On the basis of the most accurate information available to the
Contractor, the notice shall state--

(1) The date, nature, and circumstances of the conduct regarded as a change;
(2) The name, function, and activity of each Government individual and Contractor official or employee involved in or knowledgeable
about such conduct;
(3) The identification of any documents and the substance of any oral communication involved in such conduct;
(4) In the instance of alleged acceleration of scheduled performance or delivery, the basis upon which it arose;
(5) The particular elements of contract performance for which the Contractor may seek an equitable adjustment under this clause,
including--

(i) What contract line items have been or may be affected by the alleged change;
(ii) What labor or materials or both have been or may be added, deleted, or wasted by the alleged change;
(iii) To the extent practicable, what delay and disruption in the manner and sequence of performance and effect on continued
performance have been or may be caused by the alleged change;
(iv) What adjustments to contract price, delivery schedule, and other provisions affected by the alleged change are estimated; and

(6) The Contractor's estimate of the time by which the Government must respond to the Contractor's notice to minimize cost, delay or
disruption of performance.

(c) Continued performance. Following submission of the notice required by (b) above, the Contractor shall diligently continue
performance of this contract to the maximum extent possible in accordance with its terms and conditions as construed by the
Contractor, unless the notice reports a direction of the Contracting Officer or a communication from a SAR of the Contracting Officer,
in either of which events the Contractor shall continue performance; provided, however, that if the Contractor regards the direction or
communication as a change as described in (b) above, notice shall be given in the manner provided. All directions, communications,
interpretations, orders and similar actions of the SAR shall be reduced to writing and copies furnished to the Contractor and to the
Contracting Officer. The Contracting Officer shall countermand any action which exceeds the authority of the SAR.

(d) Government response. The Contracting Officer shall promptly, within _____ (to be negotiated) calendar days after receipt of
notice, respond to the notice in writing. In responding, the Contracting Officer shall either--

(1) Confirm that the conduct of which the Contractor gave notice constitutes a change and when necessary direct the mode of further
performance;
(2) Countermand any communication regarded as a change;
(3) Deny that the conduct of which the Contractor gave notice constitutes a change and when necessary direct the mode of further
performance; or
(4) In the event the Contractor's notice information is inadequate to make a decision under (1), (2), or (3) above, advise the Contractor
what additional information is required, and establish the date by which it should be furnished and the date thereafter by which the
Government will respond.

(e) Equitable adjustments. (1) If the Contracting Officer confirms that Government conduct effected a change as alleged by the
Contractor, and the conduct causes an increase or decrease in the Contractor's cost of, or the time required for, performance of any part
of the work under this contract, whether changed or not changed by such conduct, an equitable adjustment shall be made--

(i) In the contract price or delivery schedule or both; and
(ii) In such other provisions of the contract as may be affected.

(2) The contract shall be modified in writing accordingly. In the case of drawings, designs or specifications which are defective and
for which the Government is responsible, the equitable adjustment shall include the cost and time extension for delay reasonably
incurred by the Contractor in attempting to comply with the defective drawings, designs or specifications before the Contractor
identified, or reasonably should have identified, such defect. When the cost of property made obsolete or excess as a result of a change
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confirmed by the Contracting Officer under this clause is included in the equitable adjustment, the Contracting Officer shall have the
right to prescribe the manner of disposition of the property. The equitable adjustment shall not include increased costs or time
extensions for delay resulting from the Contractor's failure to provide notice or to continue performance as provided, respectively, in
(b) and (c) above.

NOTE: The phrases "contract price" and "cost" wherever they appear in the clause, may be appropriately modified to apply to
cost-reimbursement or incentive contracts, or to combinations thereof.

(End of clause)

52.246-20

Warranty of Services (May 2001)

(a) Definition. "Acceptance," as used in this clause, means the act of an authorized representative of the Government by which the
Government assumes for itself, or as an agent of another, ownership of existing and identified supplies, or approves specific services,
as partial or complete performance of the contract.

(b) Notwithstanding inspection and acceptance by the Government or any provision concerning the conclusiveness thereof, the
Contractor warrants that all services performed under this contract will, at the time of acceptance, be free from defects in
workmanship and conform to the requirements of this contract. The Contracting Officer shall give written notice of any defect or
nonconformance to the Contractor
[Contracting Officer shall insert the specific period of time in which notice shall be given to the Contractor]

This notice shall state either--

(1) That the Contractor shall correct or reperform any defective or nonconforming services; or

(2) That the Government does not require correction or reperformance.

(c) If the Contractor is required to correct or reperform, it shall be at no cost to the Government, and any services corrected or
reperformed by the Contractor shall be subject to this clause to the same extent as work initially performed. If the Contractor fails or
refuses to correct or reperform, the Contracting Officer may, by contract or otherwise, correct or replace with similar services and
charge to the Contractor the cost occasioned to the Government thereby, or make an equitable adjustment in the contract price.

(d) If the Government does not require correction or reperformance, the Contracting Officer shall make an equitable adjustment in the
contract price.

(End of clause)

AOC52.202-1

Definitions (Jun 2004)

(a) The term "head of the agency" as used herein means the Committee, Commission, or other authority of the Legislative Branch of
the Government having final jurisdiction or supervision over the work involved. The term "other authority" as used in this paragraph
includes the Contracting Officer in cases in which he has final jurisdiction or supervision over the work involved.

(b) The term "Architect" as used herein means the Architect of the Capitol.

(c) The term "Contracting Officer" as used herein means the Architect of the Capitol or his duly authorized representative.

(d) The term "his duly authorized representative" as used herein means any person or persons or board authorized to act for the head of
the agency within the scope of their authority.

(e) Except as otherwise provided in this contract, the term "subcontracts" includes purchase orders placed for performance under this
contract.

(End of clause)

AOC52.203-1

Advertising/Promotional Materials (Dec 2005)

(a) It is the policy of the Congress to discourage contractors providing services and supplies to the Legislative Branch entities,
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including the Architect of the Capitol, from advertising practices that feature the Capitol and Capitol Complex in a manner in which
conveys, or is reasonably calculated to convey, a false impression of sponsorship, approval or endorsement of any product or service
by the Congress, the Government of the United States, or any Department, Agency or instrumentality thereof.

(b) Contractors performing construction services for Legislative Branch entities, including the Architect of the Capitol, are
discouraged from capitalizing on their contractual relationships with such entities and shall not engage in advertising practices which
convey, or are reasonably calculated to convey, a false impression of sponsorship, approval or endorsement of any product or service
by the Congress, the Government of the United States, of any Department, Agency or instrumentality thereof. This includes utilizing,
in conjunction with the fact of their contractual relationship, images of the Capitol, any other buildings in the Capitol Complex, or any
part of the United States Capitol Grounds in their advertising or promotional materials; and/or publishing or disseminating the
aforementioned advertising or promotional materials.

(c) The Contractor, by signing this contract, agrees to comply with the foregoing and to submit any proposed advertising or
promotional copy connected in any manner with this contract and/or the Capitol, other Capitol Complex Buildings, or the United
States Capitol Grounds to the Contracting Officer for approval prior to publication.

(d) If this solicitation is for supplies or services, including construction, to be provided to or performed for the United States Supreme
Court, the Contractor, by signing this contract, agrees that he or she will not advertise the award of the contract in his/her commercial
advertising in such a manner as to state or imply that the Supreme Court of the United States endorses a product, project, or
commercial line of endeavor.

(End of clause)

AOC52.203-2

Disclosure of Information to the General Public (Jun 2004)

(a) Promptly after receiving any request from the general public for information on or data derived from this contract, the contractor
shall notify the Architect of the Capitol, Procurement Division. The contractor shall cooperate with the Procurement Division in
compiling or collecting information or data if the Architect of the Capitol determines the information or data to be releasable.

(b) General public, for purposes of this clause, are those groups or individuals who are not authorized by law or regulation to have
access.

(c) This clause is not intended to prevent the contractor from providing contract information or data which the contractor is required to
provide in order to conduct its business, such as insurance, banking, subcontracting.

(d) The contractor is permitted to request that proprietary information or data not be released if such release would harm or impair the
contractor in conducting its normal business. Such request must be documented with clear and specific grounds for that claim.

(End of clause)

AOC52.203-3

Officials Not to Benefit (Nov 2004)

No Member of or Delegate to Congress or Resident Commissioner shall be admitted to any share or part of this contract or to any
benefit that may arise therefrom.

(End of clause)

AOC52.203-4

Dissemination of Contract Information (Nov 2004)

Unless otherwise provided in this contract, the Contractor shall not publish, permit to be published, or distribute for public
consumption, any information, oral or written, concerning the results of, conclusions made pursuant to, or performance under this
contract without prior written consent of the Contracting Officer, until such time as the Government may have released such
information to the public.

(End of clause)

AOC52.203-5

Confidentiality Requirement (Nov 2004)
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The Contractor agrees that any information supplied by the Architect to the Contractor shall be considered confidential and/or
proprietary, and agrees to hold such information in confidence. The Contractor further agrees not to disclose such information to a
third party without the prior written consent of the Architect.

(End of clause)

AOC52.204-1

Printed or Copied Double-sided on Recycled Paper (Jun 2004)

The Contractor is encouraged to submit paper documents, such as offers, letters, or reports, that are printed or copied doubled-sided on
recycled paper and meet minimum content standards when not using electronic commerce methods to submit information or data to
the Government.

(End of clause)

AOC52.204-4

AOC52.204-4 Personal Identity Verification of Contractor Personnel (Sep 2007)

(a) By entering into this contract, the Contractor agrees to comply with all Federal laws that apply to the Contractor's activities,
including but not limited to the U.S. Citizenship and Immigration Services' requirement to maintain a signed copy of I-9 Employment
Eligibility Verification for each employee in accordance with 8 U.S.C. 1324(a).

(b) The Employment Eligibility Verification Program (E-Verify), operated by the Department of Homeland Security and the Social
Security Administration, allows U.S. employers to verify name, date of birth, and Social Security Number, as well as immigration
information for non-citizens, against Federal databases in order to verify the employment eligibility of both citizen and non-citizen
new hires. All contractors receiving AOC contracts are strongly encouraged to use this program to verify the status of their personnel.
Information about the program can be obtained at www.dhs.gov/E-Verify or by calling 1-888-464-4218.

(c) The Contractor shall insert this clause in all subcontracts when the subcontractor is required to have physical access to a
Federally-controlled facility or access to a Federal information system.

(End of clause)

AOC52.215-10

Examination of Records (Jun 2004)

(a) The Contractor agrees that the Architect of the Capitol or any duly authorized representatives shall, until the expiration of 3 years
after final payment under this contract, have access to and the right to examine any books, accounting procedures and practices
documents, papers, records and other data regardless of whether such items are in written form, in the form of computer data or in any
other form and other supporting evidence, involving transactions related to this contract or compliance with any clause or certification
thereunder.

(b) The Contractor further agrees to include in all its subcontracts hereunder a provision to the effect that subcontractor agrees that the
Architect of the Capitol or any authorized representatives shall, until the expiration of 3 years after final payment under the
subcontract, have access to and the right to examine books, documents, papers, records other data regardless of whether such items are
in written form, in the form of computer data or in any other form, and other supporting evidence, involving transactions related to the
subcontract or compliance with any clause or certification thereunder.

(c) The term subcontract as used in this clause excludes purchase orders not exceeding $10,000.

(End of clause)

AOC52.219-1

Utilization of Small Business Concerns (Aug 2004)

(a) It is the policy of the Government as declared by the Congress that a fair proportion of the purchases and contracts for supplies and
services for the Government be placed with all types of small business concerns as determined by the size standards in 13 CFR 121.

(b) The Contractor agrees to accomplish the maximum amount of subcontracting to all types of small business concerns that the
Contractor finds to be consistent with the efficient performance of this contract.
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(End of clause)

AOC52.222-3

Convict Labor (Jun 2004)

In connection with the performance of work under this contract the Contractor agrees not to employ any person undergoing sentence
of imprisonment except as provided by Public Law 89-176, approved September 10, 1965, 18 U.S.C. 4082(c)(2).

(End of clause)

AOC52.222-4

Overtime Work (Aug 2004)

No extra reimbursement will be allowed for work performed outside regular working hours or on Saturdays, Sundays, or holidays and,
for work performed in the District of Columbia, Presidential Inauguration Day, unless such work is authorized by the Contracting
Officer; and provided such work is not otherwise required to be performed under the terms of the contract. If said authorization is
verbal, with written verification thereof by signature of the Contracting Officer on the employee's weekly time record (see
AOC52.232-2, Payments - Services or AOC52.232-3, Payments - Services Utilizing Time Records).

(End of clause)

AOC52.222-5

Collective Bargaining Agreements (Jun 2004)

The Contractor shall comply with the requirements of Paragraph 52.222-41(m), Service Contract Act of 1965, as amended, regarding
collective bargaining agreements. The information required shall be FAXED to 202-225-3221 or hand carried to: Procurement
Division, Room H2-263, Ford House Office Building, 2nd and "D" Streets, S.W., Washington, D.C. - 20515. The agreement can also
be FEDEXed to the following address:

Architect of the Capitol
Procurement Division
Ford House Office Building
Attn: [Contract Specialist's Name]
Room H2-263
Second and D Streets, S.W.
Washington, DC 20515

(End of clause)

AOC52.223-4

Transmission or Posting of Drawings/Specifications (Jun 2004)

Due to security issues, the contractor is strictly prohibited from placing or transmitting drawings and specifications on the internet or
modem without express permission from the Architect of the Capitol.

(End of clause)

AOC52.223-9

Accident Prevention and Safety and Health Programs (Sep 2004)

(a) The Contractor shall comply with the safety and health standards published in 41 C.F.R. Part 50-205, including any matters
incorporated by reference therein.

(b) The Contractor shall also comply with the regulations issued by the Secretary of Labor pursuant to the Williams-Steiger
Occupational Safety and Health Act of 1970, as set forth in Title 29 of the Code of Federal Regulations.

(c) The Contractor shall bring to the attention of the Architect any work encountered that may involve entry into a suspected confined
space as defined by OSHA. A determination will be made by the Architect, and if the areas is deemed a permit required confined
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space, additional protective measures will be needed, per OSHA requirements.

(d) In the event that conditions on the site pose an imminent danger or threat to the Contractor s workers, the public, Government
employees, other persons, or to Capitol complex structures and property of historical significance, the Contracting Officer can verbally
order the Contractor to stop work operations in the specified area until said conditions are corrected to the Contracting Officer s
satisfaction. The Contracting Officer shall promptly issue a written order to stop the work to the Contractor formalizing the specifics
of the verbal stop work order.

(e) The Contractor shall not be entitled to any equitable adjustment of the contract price or extension of the performance schedule on
any stop work order issued under this clause.

(End of clause)

AOC52.228-2

Insurance - Work on a Government Installation (Jul 2005)

(a) The Contractor shall, at his own expense, provide and maintain during the entire performance of this contract at least the kinds and
minimum amounts of insurance as required in this clause.

(b) Within twenty (20) calendar days after the date of contract award or before commencing work under this contract, whichever is
earlier, the Contractor shall notify the Contracting Officer in writing that the required insurance has been obtained. A Certificate of
Insurance evidencing the Contractor's compliance with the requirements of this clause, identifying all policies of insurance and
sureties proposed for the provision of liability coverage pertinent to the work of the instant contract, including the endorsement
required in this paragraph, and manually countersigned by an authorized representative of the insurance company shall be submitted in
accordance with the time frame stated in this paragraph. All policies for liability protection, bodily injury, or property damage shall
include the United States of America, acting by and through the Architect of the Capitol, as an additional insured with respect to
operations under this contract. Each policy of insurance shall contain the following endorsement, which may be attached as a rider:

"It is understood and agreed that the Contractor's Insurance Company or surety shall notify the Architect of the Capitol, in writing,
thirty (30) calendar days in advance of the effective date of any reduction in or cancellation of this policy."

(c) Insurance and required minimum liability limits are:

(1) Appropriate bodily injury and property damage liability insurance, with limits of not less than $500,000 for each occurrence and
$2,000,000 for annual aggregate, including requirements for protection of hoisting and scaffolding operations, when applicable, and
servicing areas adjacent to the building;

(2) Automobile bodily injury liability insurance with limits of not less than $200,000 for each person and $500,000 for each accident,
and property liability insurance, with a limit of not less than $20,000 for each accident. A combined single limit for these coverages is
acceptable; and/or

(3) Workmen's compensation insurance as required by the laws of (1) the District of Columbia for work performed on a Government
site located in the District of Columbia; (2) the State of Maryland for work performed on a Government site located in Maryland; or
(3) the Commonwealth of Virginia for work performed on a Government site located in Virginia.

(d) The Contractor shall insert the substance of this clause, including this paragraph, in subcontracts under this contract that require
work on a Government installation, and shall require subcontractors to provide and maintain the insurance required in this clause. The
Contractor shall maintain a copy of all subcontractors proofs of required insurance, and shall make copies available to the Contracting
Officer upon request.

(End of clause)

AOC52.228-4

Indemnification and Hold Harmless Agreement (Jun 2004)

The Contractor agrees to indemnify and hold the Government harmless against any and all claims for damages to persons or property
from any cause or causes whatsoever arising out of the performance of services covered by the contract; including, but not limited to,
errors, omissions or negligent acts of the Contractor, but excluding active negligence of the Government, and against any and all costs,
expenses, attorney's fees, and liability incurred by the Government in defending against such claims, whether the same proceed to
judgement or not. In the prosecution of any successful claim or suit by the Government for the enforcement of this contract, the
Contractor shall reimburse the Government for any reasonable attorney's fees and costs of claim or suit incurred by the
Government.
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(End of clause)

AOC52.232-2

Payments - Services (Mar 2006)

(a) Invoices shall be issued at the end of each month in which services are performed by the Contractor. Until further notice, properly
certified invoices shall be FAXED to the Accounting Office, Architect of the Capitol at 202-226-2580. Information concerning
requirements for payment requisitions must be secured by telephoning the Accounting Officer at (202) 226-2552. Payment will be
made on a monthly basis. To assist the AOC in making timely payments, the Contractor is requested to furnish the following
additional information on the invoice:

(1) Contract number;

(2) Name, address and Taxpayer I.D.of Contractor;

(3) Invoice Date;

(4) Unique invoice number for that particular invoice;

(5) Period the payment covers; and

(6) Amount by line item including quantity and unit pricing (see SCHEDULE OF ITEMS in Section B).

(b) Requirement when contractor employee(s) is provided on-site office space. As verification of the above time records submitted by
the Contractor, each of the Contractor s employees will be required to sign and submit to the COTR a weekly time record sheet, as
provided by the Architect, showing the number of regular and overtime hours, if any, worked by that employee during that week. The
time record sheet will be verified and countersigned, if correct, by the COR and a copy thereof will be provided to the Contractor for
record purposes.

(c) Payments will be made directly to the contractor s financial institution through Direct Deposit/Electronic Funds Transfer
(DD/EFT). The Contractor s attention is directed to the requirements of AOC52.232-6, Payment by Electronic Funds Transfer - Other
Than Central Contractor Registration.

(End of clause)

AOC52.232-6

Payment by Electronic Funds Transfer - Other than Central Contractor Registration (Jun 2004)

(a) Method of payment.

(1) All payments by the Government under this contract shall be made by electronic funds transfer (EFT) except as provided in
paragraph (a)(2) of this clause. As used in this clause, the term "EFT" refers to the funds transfer.

(2) In the event the Government is unable to release one or more payments by EFT, the contractor agrees to either

(i) Accept payment by check or some other mutually agreeable method of payment; or

(ii) Request the Government to delay payment until such time as the Government makes payment by EFT (but see paragraph (d)).

(b) Mandatory submission of Contractor s EFT information. (1) The Contractor is required to provide the Government with the
information required to make payment by EFT (see paragraph (i) of this clause). The contractor shall provide this information directly
to the office designated in paragraph (k) to receive that information (hereafter: "designated office") by three working days after
notification of contract award. If not otherwise specified in this contract, the payment office is the designated office for receipt of the
contractor s EFT information. If more than one designated office is named for the contract, the contractor shall provide a separate
notice to each office. In the event that the EFT information changes, the contractor shall be responsible for providing the updated
information to the designated office(s).

(2) If the contractor provides EFT information applicable to multiple contracts, the contractor shall specifically state the applicability
of this EFT information in terms acceptable to the designated office. However, EFT information supplied to a designated office shall
be applicable only to contracts that identify that designated office as the office to receive EFT information for that contract.

(c) Mechanisms for EFT payment. The Government may make payment by EFT through the Automated Clearing House (ACH)
network, subject to the rules of the National Automated Clearing House Association. The rules governing Federal payments through
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the ACH are contained in 31 CFR part 210.

(d) Suspension of payment.

(1) Notwithstanding the provisions of any other clause of this contract, the Government is not required to make any payment under
this contract until after receipt, by the designated payment office, of the correct EFT payment information from the Contractor. Until
receipt of the correct EFT information, any invoice or contract financing request shall be deemed not to be a valid invoice.

(2) If the EFT information changes after submission of correct EFT information, the Government shall begin using the changed EFT
information no later than the 30 days after its receipt by the designated office to the extent payment is made by EFT. However, the
Contractor may request that no further payments be made until the changed EFT information is implemented by the payment
office.

(e) Liability for uncompleted or erroneous transfers. (1) If an uncompleted or erroneous transfer occurs because the Government failed
to use the Contractor provided EFT information in the correct manner, the Government remains responsible for--

(i) Making a correct payment; and

(ii) Recovering any erroneously directed funds.

(2) If an uncompleted or erroneous transfer occurs because Contractor s EFT information was incorrect at the time of Government
release or was revised within 30 days of Government release of the EFT payment transaction instruction to the Federal Reserve
System, and

(i) If the funds are no longer under the control of the payment office, the Government is deemed to have made payment and the
Contractor is responsible for recovery of any erroneously directed funds; or

(ii) If the funds remain under the control of the payment office, the Government shall not make payment and the provisions of
paragraph (d) shall apply.

(f) EFT and assignment of claims. If the contractor assigns the proceeds of this contract as provided for in the assignment of claims
terms of this contract, the contractor shall require as a condition of any such assignment that the assignee shall provide the EFT
information required by paragraph (i) of this clause to the designated office and shall be paid by EFT in accordance with the terms of
this clause. In all respects, the requirements of this clause shall apply to the assignee as if it were the contractor. EFT information that
shows the ultimate recipient of the transfer to be other than the contractor, in the absence of a proper assignment of claims acceptable
to the Government, is incorrect EFT information within the meaning of Paragraph (d) of this clause.

(g) Liability for change of EFT information by financial agent. The Government is not liable for errors resulting from changes to EFT
information provided by the contractor s financial agent.

(h) Payment information. The payment or disbursing office shall forward to the Contractor available payment information that is
suitable for transmission as of the date of release of the EFT instruction to the Federal Reserve System. The Government may request
the Contractor to designate a desired format and method(s) for delivery of payment information from a list of formats and methods the
payment office is capable of executing. However, the Government does not guarantee that any particular format or method of delivery
is available at any particular payment office and retains the latitude to use the format and delivery method most convenient to the
Government. If the Government makes payment by check in accordance with paragraph (a) of this clause, the Government shall mail
the payment information to the remittance address in the contract.

(i) EFT Information. The contractor shall provide the following information to the designated payment office. The contractor may
supply this data for this or multiple contracts (see paragraph (b) of this clause). The Contractor shall designate a single financial agent
per contract capable of receiving and processing the EFT information using the EFT methods described in paragraph (c) of this clause.
The information required is as follows:

(1) The contract number;

(2) The contractor s name and remittance address as stated in the contract(s);

(3) The signature (manual or electronic, as appropriate), title, and telephone number of the contractor s official authorized to provide
this information;

(4) The name, address, and 9 digit Routing Transit Number of the contractor s financial agent; and

(5) The contractor s account number and the type of account (checking, saving or lockbox).

(j) The Contractor shall send all EFT information, and any changes to EFT information to the office designated in paragraph (k) of this
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clause. The Contractor shall not send EFT information to the payment office, or any other office than that designated in paragraph (k).
The Government need not use any EFT information sent to any office other than that designated in paragraph (k).

(k) Designated office:

Name:
Architect of the Capital
Accounting Division
Mailing Address:
2nd and D Streets SW
Ford House Office Building
Washington, DC 20515

Telephone:
(202) 226-2552
Facsimile:
(202) 225-7321

(End of clause)

AOC52.232-7

Discounts (Aug 2004)

(a) Discounts for prompt payment will not be considered in the evaluation of offers. However, any offered discount will form a part of
the award, and will be taken if payment is made within the discount period indicated in the offer by the offeror. As an alternative to
offering a prompt payment discount in conjunction with the offer, offerors awarded contracts may include prompt payment discounts
on individual invoices.

(b) In connection with any discount offered for prompt payment, time shall be computed from the date of the invoice. If the Contractor
has not placed a date on the invoice, the due date shall be calculated from the date the designated billing office receives a proper
invoice, provided the agency annotates such invoice with the date of receipt at the time of receipt. For the purpose of computing the
discount earned, payment shall be considered to have been made on the date that appears on the payment check or, for an electronic
funds transfer, the specified payment date. When the discount date falls on a Saturday, Sunday, or legal holiday and, for work
performed in the District of Columbia, Presidential Inauguration Day, when Federal Government offices are closed and Government
business is not expected to be conducted, payment may be made on the following business day.

(End of clause)

AOC52.232-12

Assignment - Supplement (Sep 2004)

Neither the contract nor any interest therein shall be assigned. However, moneys due or to become due under the contract may be
assigned in accordance with the provisions of FAR clause 52.232-23 (ASSIGNMENT OF CLAIMS) as incorporated by reference in
Section I.

(End of clause)

AOC52.233-2

Claims for Equitable Adjustments - Waiver and Release of Claims (Jun 2004)

(a) Whenever the Contractor submits a claim for equitable adjustment under any paragraph of this contract which provides for
equitable adjustment of the contract, such claim shall include all types of adjustments in the total amounts to which the paragraph
entitles the Contractor, including but not limited to adjustments arising out of delays or disruptions or both caused by such change.
Except as the parties may otherwise expressly agree, the Contractor shall be deemed to have waived (1) any adjustments to which it
otherwise might be entitled under the paragraph where such claims fail to request such adjustments, and (2) any increase in the amount
of equitable adjustments additional to those requested in its claim.

(b) Further, the Contractor agrees that, if required by the Contracting Officer, he will execute a release, in form and substance
satisfactory to the Contracting Officer, as part of the supplemental agreement setting forth the aforesaid equitable adjustment, and that
such release shall discharge the Government, its officers, agents and employees, from any further claims, including but not limited to
further claims arising out of delays or disruptions or both, caused by the aforesaid change.
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(End of clause)

AOC52.233-4

Damages for Delay (Nov 2004)

(a) The Architect shall not be obligated or liable to the Contractor for, and the Contractor hereby expressly waives any claims against
the Architect on account of, any damages, costs, or expenses, of any nature whatsoever, which the Contractor or his subcontractors at
any tier may incur as a result of delays, interferences, disruptions, suspensions, changes in sequence or the like arising from or out of
any act or omission of the Architect, it being understood and agreed that the Contractor's sole and exclusive remedy in such event shall
be an extension of the contract time, but only in accordance with the provisions of the Contract Documents.

(b) To the extent that any other provision of this contract is inconsistent with the provisions of this article such other sections will be
superseded hereby with respect to the issue of delay damages.

(End of clause)

AOC52.245-1

Inventory Control and Indemnification of Property (Jun 2004)

(a) The Contractor shall be liable for the return of the articles picked-up for service under this contract, in accordance with the count as
reflected on the "INVENTORY CONTROL VOUCHER" (ICV); see sample attached in Section J. A separate ICV will be completed
for each pick-up and verified against the ICV at the time of delivery.

(b) Two copies of each verified ICV shall be given to the Contractor's representative at the time of delivery; one of which shall be
submitted with the Contractor's payment invoice. Failure of the Contractor's representative to verify, by signature on the ICV, any of
the ICV totals will be at the Contractor's own risk for purposes of determining any loss of, or damage to, the articles to be serviced
under this contract.

(c) The Contractor shall indemnify the Government for any property delivered to the Contractor for servicing under this contract
which is lost, or which is damaged and, in the opinion of the Contracting Officer, cannot be repaired satisfactorily. In either of these
events, the Contractor shall pay to the Government the value thereof in accordance with Federal Supply Schedule price lists. If the
property is not on these price lists, the Contracting Officer shall determine a fair and just price. Credit shall be allowed for any
depreciation in the value of the property at the time of loss or damage, and the parties hereto shall determine the amount of the
allowable credit. If the parties fail to agree upon the value of the property, or fail to agree on the amount of credit due, the dispute shall
be determined as provided in AOC52.233-1, Disputes.

(d) The payment of the lost property will be applied as a credit on the current monthly invoice at the time the amount of the allowable
credit is agreed upon by the Contracting Officer and the Contractor.

(e) In case of damage to any property which the Contracting Officer and the Contractor agree can be satisfactorily repaired, the
Contractor shall repair the property at their own expense in a manner satisfactory to the Contracting Officer.

(End of clause)

52.232-19

Availability of Funds for the Next Fiscal Year (Apr 1984)

Funds are not presently available for performance under this contract beyond September 30, 2008. The Government's obligation for
performance of this contract beyond that date is contingent upon the availability of appropriated funds from which payment for
contract purposes can be made. No legal liability on the part of the Government for any payment may arise for performance under this
contract beyond September 30, 2008, until funds are made available to the Contracting Officer for performance and until the
Contractor receives notice of availability, to be confirmed in writing by the Contracting Officer.

(End of clause)

AOC52.233-1

Disputes (Mar 2008)

(a) This contract is subject to the Contract Disputes Act of 1978, as amended (41 U.S.C. 601-613) and as modified by Section 1501 of
Title I of Division H of the Consolidated Appropriations Act, 2008, Pub. L. 110-161. (31 U.S.C. 702 NOTE).
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(b) Except as provided in the Act, all disputes arising under or relating to this contract shall be resolved under this clause.

(c) "Claim," as used in this clause, means a written demand or written assertion by one of the contracting parties seeking, as a matter
of right, the payment of money in a sum certain, the adjustment or interpretation of contract terms, or other relief arising under or
relating to this contract. However, a written demand or written assertion by the Contractor seeking the payment of money exceeding
$50,000 is not a claim under the Act until certified. A voucher, invoice, or other routine request for payment that is not in dispute
when submitted is not a claim under the Act. The submission may be converted to a claim under the Act, by complying with the
submission and certification requirements of this clause, if it is disputed either as to liability or amount or is not acted upon in a
reasonable time.

(d)(1) A claim by the Contractor shall be made in writing and, unless otherwise stated in this contract, submitted within 6 years after
accrual of the claim to the Contracting Officer for a written decision. A claim by the Government against the Contractor shall be
subject to a written decision by the Contracting Officer. For the purposes of this clause, all final decisions shall be rendered by the
Architect of the Capitol's Director or Deputy Director, Procurement Division.

(2)(i) The Contractor shall provide the certification specified in paragraph (d)(2)(iii) of this clause when submitting any claim
exceeding $50,000.

(ii) The certification requirement does not apply to issues in controversy that have not been submitted as all or part of a claim.

(iii) The certification shall state as follows: "I certify that the claim is made in good faith; that the supporting data are accurate and
complete to the best of my knowledge and belief; that the amount requested accurately reflects the contract adjustment for which the
Contractor believes the Government is liable; and that I am duly authorized to certify the claim on behalf of the Contractor."

(3) The certification may be executed by any person duly authorized to bind the Contractor with respect to the claim.

(e) For Contractor claims of $50,000 or less, the Contracting Officer must, if requested in writing by the Contractor, render a decision
within 60 days of the request. For Contractor-certified claims over $50,000, the Contracting Officer must, within 60 days, decide the
claim or notify the Contractor of the date by which the decision will be made.

(f) The Contracting Officer s decision shall be final unless the Contractor appeals, within ninety days of receipt of a Contracting
Officer s decision, to the Government Accountability Office Contract Appeals Board, 441 G Street NW, Room 7182, Washington, DC
20548; facsimile 202-512-9749 or e-mail CAB@gao.gov.

(g) If the claim by the Contractor is submitted to the Contracting Officer or a claim by the Government is presented to the Contractor,
the parties, by mutual consent, may agree to use alternative dispute resolution (ADR). If the Contractor refuses an offer for ADR, the
Contractor shall inform the Contracting Officer, in writing, of the Contractor s specific reasons for rejecting the offer.

(h) The Government shall pay interest on the amount found due and unpaid from (1) the date that the Contracting Officer receives the
claim (certified, if required); or (2) the date that payment otherwise would be due, if that date is later, until the date of payment. With
regard to claims having defective certifications, as defined in FAR 33.201, interest shall be paid from the date that the Contracting
Officer initially receives the claim. Simple interest on claims shall be paid at the rate, fixed by the Secretary of the Treasury as
provided in the Act, which is applicable to the period during which the Contracting Officer receives the claim and then at the rate
applicable for each 6-month period as fixed by the Treasury Secretary during the pendency of the claim.

(i) The Contractor shall proceed diligently with performance of this contract, pending final resolution of any request for relief, claim,
appeal, or action arising under or relating to the contract, and comply with any decision of the Contracting Officer.

(End of clause)

Clauses By Reference
Clause Title Date
52.202-1 Definitions 07/19/2004

52.203-3 Gratuities 11/08/2006

52.203-5 Covenant Against Contingent Fees 11/08/2006

52.203-6 Restrictions On Subcontractor Sales To The Government 11/08/2006

52.215-2 Audit and Records--Negotiation 11/08/2006
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Clause Title Date
52.215-8 Order of Precedence--Uniform Contract Format 11/08/2006

52.222-26 Equal Opportunity 03/22/2007

52.222-35 Equal Opportunity For Special Disabled Veterans, Veterans of the Vietnam Era and

Other Eligible Veterans

11/08/2006

52.222-36 Affirmative Action For Workers With Disabilities 11/08/2006

52.222-37 Employment Reports On Special Disabled Veterans, Veterans Of The Vietnam Era,

and Other Eligible Veterans

11/08/2006

52.222-41 Service Contract Act of 1965 (Nov 2007). 11/07/2007
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Section J - List of Attachments

J.1

SECTION J - LIST OF ATTACHMENTS

J.1REQUEST FOR CHECK OF CRIMINAL HISTORY RECORDS
J.2 ACH PAYMENT INFORMATION FORM
J.3 PAST PERFORMANCE QUESTIONNAIRE
J.4 SECTION 028213- ASBESTOS ABATEMENT PROCEDURES
J.5 TUNNEL ACCESS CONTROL POLICY
J.6 REPLACEMENT EQUIPMENT AND MATERIAL SPECIFICATIONS
J.7 PREVENTATIVE MAINTENANCE CHECKLISTS
J.8 SECTION B LABOR CATEGORIES AND UNIT PRICES
J.9 WAGE DETERMINATION NO. 2005-2103, REVISION 4 DATED 7/5/2007
J.10 UNIFORM ASBESTOS MANAGMENT PLAN CPP
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Section K - Representations, Certifications and Other Statements of Offerors

52.203-2

Certificate of Independent Price Determination (Apr 1985)

(a) The offeror certifies that--

(1) The prices in this offer have been arrived at independently, without, for the purpose of restricting competition, any consultation,
communication, or agreement with any other offeror or competitor relating to--

(i) Those prices;

(ii) The intention to submit an offer; or

(iii) The methods or factors used to calculate the prices offered.

(2) The prices in this offer have not been and will not be knowingly disclosed by the offeror, directly or indirectly, to any other offeror
or competitor before bid opening (in the case of a sealed bid solicitation) or contract award (in the case of a negotiated solicitation)
unless otherwise required by law; and

(3) No attempt has been made or will be made by the offeror to induce any other concern to submit or not to submit an offer for the
purpose of restricting competition.

(b) Each signature on the offer is considered to be a certification by the signatory that the signatory--

(1) Is the person in the offeror's organization responsible for determining the prices being offered in this bid or proposal, and that the
signatory has not participated and will not participate in any action contrary to paragraphs (a)(1) through (a)(3) of this provision; or

(2)(i) Has been authorized, in writing, to act as agent for the following principals in certifying that those principals have not
participated, and will not participate in any action contrary to paragraphs (a)(1) through (a)(3) of this provision
[insert full name of person(s) in the offeror s organization responsible for determining the prices offered in this bid or proposal, and
the title of his or her position in the offeror s organization];

(ii) As an authorized agent, does certify that the principals named in subdivision (b)(2)(i) of this provision have not participated, and
will not participate, in any action contrary to paragraphs (a)(1) through (a)(3) of this provision; and

(iii) As an agent, has not personally participated, and will not participate, in any action contrary to paragraphs (a)(1) through (a)(3) of
this provision.

(c) If the offeror deletes or modifies paragraph (a)(2) of this provision, the offeror must furnish with its offer a signed statement setting
forth in detail the circumstances of the disclosure.

(End of provision)

52.204-3

Taxpayer Identification (Oct 1998)

(a) Definitions.

"Common parent," as used in this provision, means that corporate entity that owns or controls an affiliated group of corporations that
files its Federal income tax returns on a consolidated basis, and of which the offeror is a member.

"Taxpayer Identification Number (TIN)," as used in this provision, means the number required by the Internal Revenue Service (IRS)
to be used by the offeror in reporting income tax and other returns. The TIN may be either a Social Security Number or an Employer
Identification Number.

(b) All offerors must submit the information required in paragraphs (d) through (f) of this provision to comply with debt collection
requirements of 31 U.S.C. 7701(c) and 3325(d), reporting requirements of 26 U.S.C. 6041, 6041A, and 6050M, and implementing
regulations issued by the IRS. If the resulting contract is subject to the payment reporting requirements described in Federal
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Acquisition Regulation (FAR) 4.904, the failure or refusal by the offeror to furnish the information may result in a 31 percent
reduction of payments otherwise due under the contract.

(c) The TIN may be used by the Government to collect and report on any delinquent amounts arising out of the offeror's relationship
with the Government (31 U.S.C. 7701(c)(3)). If the resulting contract is subject to the payment reporting requirements described in
FAR 4.904, the TIN provided hereunder may be matched with IRS records to verify the accuracy of the offeror's TIN.

(d) Taxpayer Identification Number (TIN).

__TIN: _______________.

__TIN has been applied for.

__TIN is not required because:

__Offeror is a nonresident alien, foreign corporation, or foreign partnership that does not have income effectively connected with the
conduct of a trade or business in the United States and does not have an office or place of business or a fiscal paying agent in the
United States;

__Offeror is an agency or instrumentality of a foreign government;

__Offeror is an agency or instrumentality of the Federal Government.

(e) Type of organization.

__Sole proprietorship;

__Partnership;

__Corporate entity (not tax-exempt);

__Corporate entity (tax-exempt);

__Government entity (Federal, State, or local);

__Foreign government;

__International organization per 26 CFR 1.6049-4;

__Other __________.

(f) Common parent.

__Offeror is not owned or controlled by a common parent as defined in paragraph (a) of this provision.

__Name and TIN of common parent:

Name _______________.

TIN _______________.

(End of provision)

52.209-5

Certification Regarding Debarment, Suspension, Proposed Debarment, and Other Responsibility Matters (Dec 2001)

(a)(1) The Offeror certifies, to the best of its knowledge and belief, that--

(i) The Offeror and/or any of its Principals--

(A) Are __ are not __ presently debarred, suspended, proposed for debarment, or declared ineligible for the award of contracts by any
Federal agency;

(B) Have __ have not __, within a three-year period preceding this offer, been convicted of or had a civil judgment rendered against
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them for: commission of fraud or a criminal offense in connection with obtaining, attempting to obtain, or performing a public
(Federal, state, or local) contract or subcontract; violation of Federal or state antitrust statutes relating to the submission of offers; or
commission of embezzlement, theft, forgery, bribery, falsification or destruction of records, making false statements, tax evasion, or
receiving stolen property; and

(C) Are __ are not __ presently indicted for, or otherwise criminally or civilly charged by a governmental entity with, commission of
any of the offenses enumerated in paragraph (a)(1)(i)(B) of this provision.

(ii) The Offeror has __ has not __, within a three-year period preceding this offer, had one or more contracts terminated for default by
any Federal agency.

(2) "Principals," for the purposes of this certification, means officers; directors; owners; partners; and, persons having primary
management or supervisory responsibilities within a business entity (e.g., general manager; plant manager; head of a subsidiary,
division, or business segment, and similar positions).

This Certification Concerns a Matter Within the Jurisdiction of an Agency of the United States and the Making of a False, Fictitious,
or Fraudulent Certification May Render the Maker Subject to Prosecution Under Section 1001, Title 18, United States Code.

(b) The Offeror shall provide immediate written notice to the Contracting Officer if, at any time prior to contract award, the Offeror
learns that its certification was erroneous when submitted or has become erroneous by reason of changed circumstances.

(c) A certification that any of the items in paragraph (a) of this provision exists will not necessarily result in withholding of an award
under this solicitation. However, the certification will be considered in connection with a determination of the Offeror's responsibility.
Failure of the Offeror to furnish a certification or provide such additional information as requested by the Contracting Officer may
render the Offeror nonresponsible.

(d) Nothing contained in the foregoing shall be construed to require establishment of a system of records in order to render, in good
faith, the certification required by paragraph (a) of this provision. The knowledge and information of an Offeror is not required to
exceed that which is normally possessed by a prudent person in the ordinary course of business dealings.

(e) The certification in paragraph (a) of this provision is a material representation of fact upon which reliance was placed when
making award. If it is later determined that the Offeror knowingly rendered an erroneous certification, in addition to other remedies
available to the Government, the Contracting Officer may terminate the contract resulting from this solicitation for default.

(End of provision)

52.223-1

Biobased Product Certification (Dec 2007)

As required by the Farm Security and Rural Investment Act of 2002 and the Energy Policy Act of 2005 (7 U.S.C. 8102(c)(3)), the
offeror certifies, by signing this offer, that biobased products (within categories of products listed by the United States Department of
Agriculture in 7 CFR part 2902, subpart B) to be used or delivered in the performance of the contract, other than biobased products
that are not purchased by the offeror as a direct result of this contract, will comply with the applicable specifications or other
contractual requirements.

(End of provision)

AOC52.204-2

Data Universal Numbering System (Duns) Number (Jun 2004)

(a) The offeror shall enter, in the space provided below, the DUNS number that identifies the offeror s name and address exactly as
stated in the offer. The DUNS number is a nine-digit number assigned by Dun and Bradstreet Information Services.

(b) If the offeror does not have a DUNS number, it should contract Dun and Bradstreet directly to obtain one. A DUNS number will
be provided immediately by telephone at no charge to the offeror. For information on obtaining a DUNS number, the offeror, if
located within the United States, should call Dun and Bradstreet at 1-800-333-0505. The offeror should be prepared to provide the
following information:

(1) Company name,

(2) Company address;

(3) Company telephone number;
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(4) Line of business;

(5) Chief executive officer/key manager;

(6) Date the company was started;

(7) Number of people employed by the company; and

(8) Company affiliation.

(c) Offerors located outside the United States may obtain the location and phone number of the local Dun and Bradstreet Information
Services office from the Internet home page at http://www.customerservice@dnb.com. If an offeror is unable to locate a local service
center, it may send an e-mail to Dun and Bradstreet at globalinfo@mail.dnb.com.

(d) Enter DUNS number:_________________________.

(End of provision)

AOC52.204-3

Representations and Certifications (Nov 2004)

The offeror shall properly execute and submit with its offer the Representations and Certifications contained herein. Insert information
in spaces provided as applicable.

(End of provision)

AOC52.215-8

Authorized Negotiators (Jun 2004)

The offeror represents that following persons are authorized to negotiate on its behalf with the Government in connection with this
Request for Proposal:

Name: _____________________________________ Title: _______________________________

Telephone: _________________________________ E-Mail: ______________________________

Name: _____________________________________ Title: _______________________________

Telephone: _________________________________ E-Mail: ______________________________

Name: _____________________________________ Title: _______________________________

Telephone: _________________________________ E-Mail: ______________________________

(End of provision)

AOC52.219-2

Small Business Representations and Certifications (Nov 2007)

(a) If this procurement exceeds $100,000 the North American Industry Classification System (NAICS) code for this procurement is
__________ and the small business size standard is __________ (if this requirement is for manufacturing or trade) or $ __________
(if this requirement is for services, including construction).

(b) The Architect of the Capitol maintains information on the types of contractors to whom contract and order awards are made in
order to monitor the success of our efforts to improve contracting opportunities in the small business community. Therefore, each
offeror shall complete the information regarding the classification of its type of entity.

(c) Definitions. As used in this provision --
"Small business" means a business concern that is organized for profit, has a place of business in the United States, and does not
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exceed the size standard for its industry. It may be a sole proprietorship, partnership, corporation, or any other legal entity.
"Service-disabled veteran-owned small business concern" means a small business concern (1) not less than 51 percent of which is
owned by one or more service-disabled veterans or, in the case of any publicly owned business, not less than 51 percent of the stock of
which is owned by one or more service-disabled veterans; and (2) the management and daily business operations of which are
controlled by one or more service-disabled veterans or, in the case of a service-disabled veteran with permanent and severe disability,
the spouse or permanent caregiver of such veteran.
"Veteran-owned small business concern" means a small business concern (1) not less than 51 percent of which is owned by one or
more veterans (as defined at 38 U.S.C. 101(2)) or, in the case of any publicly owned business, not less than 51 percent of the stock of
which is owned by one or more veterans; and (2) the management and daily business operations of which are controlled by one or
more veterans.
"Women-owned small business concern" means a small business concern (1) that is at least 51 percent owned by one or more women
or, in the case of any publicly owned business, at least 51 percent of the stock of which is owned by one or more women; and (2)
whose management and daily business operations are controlled by one or more women.
"Large business concern" is an entity that is organized for profit, has a place of business in the United States, and exceeds the size
standard for its industry.
"Nonprofit organization" is an entity that is not organized for profit, e.g., the American Red Cross, universities, and foundations.
"Foreign contractor" is an entity organized for profit that is not in the United States.

(d) Small disadvantaged business, women-owned small business, veteran-owned small business, service-disabled veteran-owned small
business, and HUBZone small business concerns are subcategories of small business. Small disadvanted business and HUBZone small
business concerns require certification by the U.S. Small Business Administration. Additional information is available at
http://www.sba.gov.

(e) For entities organized for profit, the size standards for each industry can be found at
http://www.sba.gov/gopher/Government-Contracting/Size/. A business is large if the number of employees or revenue amount exceeds
that shown in the applicable industry.

(f) Indicate below the information that best describes your organization and check all categories that apply. For example, if your
organization is women-owned and veteran-owned small business, then check "Small Business", Women-owned small business", and
"Veteran-owned small business".

__________ Nonprofit organization (do not check any other box).
__________ Large business (do not check any other box).
__________ Foreign contractor (do not check any other box).
__________ State/local/Federal government agency (do not check any other box).
__________ Small business (see 13 CFR Part 121).
__________ HUBZone small business (see 13 CFR Part 126).
__________ Small disadvantaged business (see 13 CFR 124.1002).
__________ Service-disabled veteran-owned small business (see 38 U.S.C. 101(2) and 38 U.S.C. 101(16)).
__________ Veteran-owned small business (see 38 U.S.C. 101(2)).
__________ Women-owned small business.

(End of provision).
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Section L - Instructions, Conditions and Notices to Offerors

L.1

L.1 INSTRUCTIONS FOR PREPARING THE TECHNICAL PROPOSAL (AOC) (NOV 1999)

.1 The Technical Proposal shall be organized in accordance with the following format to facilitate evaluation by
the Government. The Technical Proposal shall be subdivided into five subsections: Quality Control, Corporate
Experience General Contractor/Major Subcontractor, Key Personnel, and Past Performance; indexed by
evaluation factor and contained in three ring binders, binder clips, rings, or other methods that allow the
material to be viewed and removed easily. Spiral binding is strongly discouraged.

.1 Factor 1 Quality Control.

.1 The Offeror shall discuss in outline form the quality control procedures in place which address Welding
Procedure Specifications (WPS) and Procedure Qualification Records (PQR) for each type of repair. Please also
include a Plan of Accomplishment to include a saftey plan as well as a quality control plan.

.2 Factor 2 - Corporate Experience (General Contractor/Major Subcontractor).

.1 Provide descriptions of three (3) current or recently completed contracts performed by the offeror, and any
proposed major subcontractors (if any), from within the past three years, which shall include descriptions of
successfully managed contracts for at least three (3) comparable projects (Services for preventative maintenance
and repairs). Discuss your experience with your proposed subcontractors and related projects, point of contact,
and phone numbers. Each project to include General Contractor and information for Major Subcontractors and
shall include at a minimum the following information:

.1 a project identification, location;

.2 contracting agency/owner identification and address;

.3 date of award and completion;

.4 contract award amount/final amount and description of any differences
between the award amount and the final amount;
.5 subcontractors involved;
.6 brief description of the project; and
.7 point of contract at agency/owner and phone number.

.2 Comparable projects are those which are similar in size, scope and complexity to the work contemplated by
this solicitation.

.3 Factor 3 - Key Personnel (Project Manager and Field Technicians).

.1 The Offeror shall provide resumes for the key personnel. Resumes shall document recent and relevant
experience, to include training (within the past three years), shall be a maximum of two pages, include
beginning and ending month and year for each job, and include the following information:

.1 A list of projects and the level of involvement,

.2 A list of five references who can provide appropriate feedback about the quality of performance and technical
capabilities. Include a contact name, company, address and current telephone and fax numbers.
.3 Position and years with the Offeror.

.4 Factor 4 - Past Performance (General Contractor/Major Subcontractors).
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.1 Although the Government reserves the right to use any source of information available on the Offeror s past
performance to either evaluate past performance or verify information provided by the Offeror, the Offeror shall
provide information that demonstrates the offeror s past performance. The enclosed AOC PAST
PERFORMANCE QUESTIONNAIRE shall be provided to each of the companies/agencies submitted by the
offeror in response to Evaluation Factor 2. The questionnaire(s) must be faxed by the companies/agencies to the
attention of Chris Lindsay at (866) 221-4147 by the date established for receipt of offers in order to be
considered in the evaluation process. A neutral will be applied for those projects/contracts for which a
questionnaire is not received.

52.216-1

Type of Contract (Apr 1984)

The Government contemplates award of a Indefinite Delivery/Indefinite Quantity Firm Fixed Price with Work Orders contract
resulting from this solicitation.

(End of provision)

AOC52.215-6

Preparation of Proposals (May 2007)

(a) Offerors are expected to examine the drawings, if any, specifications, Schedule, and all instructions. Failure to do so will be at the
Offerors risk.

(b) Each offeror shall furnish the information required by the solicitation. The offerors shall sign the offer on Page 1
(SOLICITATION, OFFER AND AWARD) in block 18 and return Sections A, B, and K of this solicitation package. Erasures or other
changes must be initialed by the person signing the offer. Offers signed by an agent shall be accompanied by evidence of that agent's
authority, unless that evidence has been previously furnished to the issuing office.

(c) For each item offered, offers shall

(1) Show the unit price, if required, including, unless otherwise specified, packaging, packing, and preservation; and

(2) Enter the extended price for the quantity of each item offer in the "Amount" column of the Schedule.

(d) In case of discrepancy between a unit price and an extended price, the unit price will be presumed to be correct, subject, however,
to correction to the same extent and in the same manner as any other mistake.

(e) Offers for supplies or services other than those specified will not be considered unless authorized by the solicitation.

(End of provision)

AOC52.215-9

Failure to Submit Offer (Jun 2004)

Recipients of this solicitation not responding with a proposal should not return this solicitation, unless it specifies otherwise. Instead,
they should advise the issuing office by letter, postcard, or established electronic commerce methods, whether they want to receive
future solicitations for similar requirements. If a recipient does not submit a proposal and does not notify the issuing office that future
solicitations are desired, the recipient s name will be removed from the applicable mailing list.

(End of provision)

AOC52.215-2

Interpretations and Amendments (Jun 2004)

(a) Any prospective offeror desiring an explanation or interpretation of the solicitation, drawings, specifications, etc., must request it
in writing no later than fourteen calendar days prior to the date established for receipt of offers. Oral explanations or instructions given
before the award of a contract will not be binding.
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(b) Prospective offerors shall request the Contracting Officer, in writing, via FAX or e-mail for an interpretation or correction of any
ambiguity, inconsistency, or error in the contract documents which they may discover or which should have been discovered by a
reasonably prudent offeror. Such requests or objections to materials or methods of construction shown or specified shall be directed to
the attention of the Contracting Officer at least fifteen (15) calendar days prior to the date specified for receipt of proposals. Written
requests shall be transmitted via e-mail to clindsay@aoc.gov or via facsimile to (866) 221-4147.

(c) Any interpretations or corrections, as well as any additional modifications the Contracting Officer may desire to include, will be in
the form of amendments, in writing, which will be sent on the same date to all offerors if that information is necessary in submitting
offers or if the lack of it would be prejudicial to other prospective offerors and shall become a part of any subsequent contract. The
Contracting Officer reserves the right to answer only such questions as have, in his opinion, a definite bearing upon the proposals to be
submitted.

(1) Offerors shall acknowledge the receipt of all amendments to the solicitation by:

(i) Signing and returning the amendment;

(ii) Identifying the amendment number and date in the space provided for this purpose on the form for submitting a offer;

(iii) Letter or telegram; or

(iv) Facsimile, if facsimile offers are authorized in the solicitation.

(2) The Government must receive the acknowledgment by the time and at the place specified for receipt of offers.

(d) Requests for oral interpretations or any other interpretations not made by amendments will not be accepted, and any information
that may possibly be gained by offerors in that manner is gratuitous and not binding.

(e) If this solicitation is amended, all terms and conditions that are not amended remain unchanged.

(End of provision)

AOC52.215-1

Instructions to Offerors (Jul 2007)

(a) Definitions. As used in this provision --

Proposal modification is a change made to a proposal before the solicitation s closing date and time, or made in response to an
amendment, or made to correct a mistake at any time before award.

Proposal revision is a change to a proposal made after the solicitation closing date, at the request of or as allowed by a Contracting
Officer as the result of negotiations.

Time, if stated as a number of days, is calculated using calendar days, unless otherwise specified, and will include Saturdays, Sundays,
and legal holidays, including Presidential Inauguration Day. However, if the last day falls on a Saturday, Sunday, or legal holiday,
including Presidential Inauguration Day, then the period shall include the next working day.

(b) Offerors are expected to examine the entire solicitation and all instructions. Failure to do so will be at the offeror s risk. Each
offeror shall furnish the information required by the solicitation. The offeror will be held responsible for full knowledge of all
information contained therein.

(c) Packaging, transmission, and tracking of proposals. (1) Proposals, modifications, and revisions shall be enclosed, in the quantities
specified elsewhere in this solicitation, in sealed envelopes. With each copy of the form entitled, "SOLICITATION, OFFER, AND
AWARD", the offeror shall enclose the completed Schedule page; offer guarantee, if required; and Representations and Certifications.
Address envelopes to: Architect of the Capitol, Procurement Division, Ford House Office Building, Attn: Mr. Christian Lindsay,
Room H2-263 Bid Room, Second and D Streets, S.W., Washington, DC 20515. Offeror shall write Bid Documents Enclosed, H2-263
Bid Room, and write the solicitation number, time and date for receipt of offers on the exterior of the package on the same side as the
address. Telegraphic or facsimile proposals and modifications will not be considered.

(2) Current security requirements established by the U.S. Capitol Police to screen mail being delivered to the U.S. Capitol Complex of
buildings preclude the use of U. S. Postal Service by offerors to deliver their proposals submitted in response to this solicitation. In
addition, because all packages must be screened for security purposes at a central location prior to their delivery, the Architect of the
Capitol cannot accept packages containing offers hand carried directly to the Bid Room address within the Ford House Office
Building, or any other location in the U.S. Capitol Complex of buildings. See Notice for Delivery on the front of the solicitation.
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(3) To assist in tracking of proposals, offerors are requested to fax a copy of their signed Solicitation, Offer and Award form as well as
a copy of the FEDEX or UPS receipt to Mr. Christian Lindsay to (866) 221-4147 at the time of the issuance of their proposal.

(4) The only acceptable method by which offerors can deliver their responses to this solicitation shall be via Federal Express (FEDEX)
or United Parcel Service (UPS). Offers submitted via any other method will be rejected. OFFERORS - DO NOT MAIL YOUR
OFFER BY REGULAR U.S. MAIL. See notice attached to this solicitation for special instructions.

(d) Submission, modification, revision, and withdrawal of proposals. (1) Offerors are responsible for submitting proposals and any
modifications or revisions so as to reach the Government office designated in the solicitation by the time specified in the solicitation.
If no time is specified in the solicitation, the time for receipt is 4:30 p.m. local time, for the designated Government office on the date
that the proposal or revision is due.

(2) Any proposal, modification, or revision received at the Government office designated in the solicitation after the exact time
specified for receipt of offers is late and will not be considered unless it is received before award is made, the Contracting Officer
determines that accepting the late offer would no unduly delay the acquisition, and-

(i) If it was transmitted through an electronic commerce method authorized by the solicitation, it was received at the initial point of
entry to the Government infrastructure not later than 5:00 p.m. one working day prior to the date specified for receipt of proposals;

(ii) There is acceptable evidence to establish that it was received at the Government installation designated for receipt of proposals and
was under the Government s control prior to the time set for receipt of proposals; or

(iii) It is the only proposal received.

(3) However, a late modification of an otherwise successful proposal that makes its terms more favorable to the Government, will be
considered at any time it is received and may be accepted.

(4) Acceptable evidence to establish the date of receipt at the Government installation includes the time/date stamp of that installation
on the offer wrapper, other documentary evidence of receipt maintained by the installation, or oral testimony or statements of
Government personnel.

(5) If an emergency or unanticipated event interrupts normal Government processes so that offers cannot be received at the
Government office designated for receipt of proposals by the exact time specified in the solicitation and urgent Government
requirements preclude amendment of the solicitation, the time specified for receipt of proposals will be deemed to be extended to the
same time of day specified in the solicitation on the first work day on which normal Government processes resume.

(6) Proposals may be withdrawn by written notice received at any time before award. Proposals may be withdrawn in person by an
offeror or an authorized representative if the identity of the person requesting withdrawal is established and the person signs a receipt
for the proposal before award.

(End of provision)

AOC52.215-3

Restriction on Disclosure and Use of Data (Jun 2004)

Offerors that include in their proposals data that they do not want disclosed to the public for any purpose, or used by the Government
except for evaluation purposes, shall

(a) Mark the title page with the following legend:
This proposal includes data that shall not be disclosed outside the Government and shall not be duplicated, used, or disclosed--in
whole or in part--for any purpose other than to evaluate this proposal. If, however, a contract is awarded to this offeror as a result
of--or in connection with--the submission of this data, the Government shall have the right to duplicate, use, or disclose the data to the
extent provided in the resulting contract. This restriction does not limit the Government s right to use information contained in this
data if it is obtained from another source without restriction. The data subject to this restriction are contained in sheets (insert numbers
or other identification of sheets) ; and

(b) Mark each sheet of data it wishes to restrict with the following legend:
Use or disclosure of data contained on this sheet is subject to the restriction on the title page of this proposal.

(End of provision)

L.2
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INSTRUCTIONS FOR PREPARING THE PRICE PROPOSAL (AOC)(JUN 2003)

.1 A firm fixed-price shall be entered by each offeror on the Schedule page for each line item (line item pricing,
options and unit prices) which shall represent the cost for performing the work required by this request for
Proposal and Attachment J.6 pages 3 through 22. The Architect reserves the right to request from each offeror
information regarding the breakdown of all costs that are included in the lump sum price (Line Item Nos. 001
through 010, inclusive), to include copies of all work sheets used in forming the proposed pricing. Erasures or
other changes on any or all submissions shall be initialed by the signer of the proposal or by his duly authorized
agent.

.2 In addition, the Representations and Certifications, with applicable information included in the spaces
provided shall be included as a part of the Price Proposal.

.3 The Price Proposal will be submitted with the required documents in the following order:

.1 The SOLICITATION, OFFER, AND AWARD FORM (original signature required in Block 15);

.2 Section B - The SCHEDULE pages Attachment J.6 pages 3 through 22; and

.3 Section K - The REPRESENTATIONS AND CERTIFICATIONS .

AOC52.237-1

AOC52.237-1 Site Visit (Aug 2005)

(a) Offerors are urged and expected to inspect the site where services are to be performed and to satisfy themselves regarding all
general and local conditions that may affect the cost of contract performance, to the extent that the information is reasonably
obtainable. In no event shall failure to inspect the site constitute grounds for a claim after contract award.

(b) Appointments for visiting the locations specified herein can be made by contacting Mr. Christian Lindsay at
(202) 226-2172.

(End of provision)
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Section M - Evaluation Factors for Award

AOC52.215-5

Contract Award - Source Selection Procedures (Jun 2004)

(a) The Government will award a contract resulting from this solicitation to the responsible offeror whose offer conforming to the
solicitation will be most advantageous to the Government, cost or price and other factors, specified elsewhere in this solicitation,
considered.

(b) The Government may

(1) Reject any or all offers if such action is in the public interest;

(2) Accept other than the lowest offer; and

(3) Waive informalities and minor irregularities in offers received.

(c) The Government intends to evaluate proposals and award a contract without discussions with offerors (except clarifications as
described in FAR 15.306(a)). Therefore, the offeror s initial proposal should contain the offeror s best terms from a price and technical
standpoint. The Government reserves the right to conduct discussions if the Contracting Officer later determines them to be necessary.
If the Contracting Officer determines that the number of proposals that would otherwise be in the competitive range exceeds the
number at which an efficient competition can be conducted, the Contracting Officer may limit the number of proposals in the
competitive range to the greatest number that will permit an efficient competition among the most highly rated proposals.

(d) The Government may accept any item or combination of items, unless doing so is precluded by a restrictive limitation in the
solicitation or the offer.

(e) A written award or acceptance of offer mailed or otherwise furnished to the successful offeror within the time for acceptance
specified in the offer shall result in a binding contract without further action by either party. Before the offer's specified expiration
time, the Government may accept an offer (or part of an offer as provided in Paragraph (d) of this provision), whether or not there are
negotiations after its receipt, unless a written notice of withdrawal is received before award. Negotiations conducted after receipt of an
offer do not constitute a rejection or counteroffer by the Government.

(f) Neither financial data submitted with an offer, nor representations concerning facilities or financing, will form a part of the
resulting contract. However, if the resulting contract contains a clause providing for price reduction for defective cost or pricing data,
the contract price will be subject to reduction if cost or pricing data furnished is incomplete, inaccurate, or not current.

(g) The Government may determine that an offer is unacceptable if the prices proposed are materially unbalanced between line items
or sub line items. Unbalanced pricing exists when, despite an acceptable total evaluated price, the price of one or more contract line
items is significantly overstated or understated as indicated by the application of cost or price analysis techniques. A proposal may be
rejected if the Contracting Officer determines that the lack of balance poses an unacceptable risk to the Government.

(End of provision)

M.1

SECTION M

EVALUATION FACTORS FOR AWARD

M.1 PROPOSAL EVALUATION CRITERIA (AOC) (JUN 2003)

.1 The evaluation criteria to be used by the Contracting Officer for the selection of a contractor to perform the
work specified are defined below. The criteria are divided into technical and price categories which consist of
subsections corresponding to those in the article entitled INSTRUCTIONS FOR PREPARING THE
TECHNICAL PROPOSAL and the article entitled INSTRUCTIONS FOR PREPARING THE PRICE
PROPOSAL in Section L. The technical criteria are considered by the Architect to be generally more important
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than price criteria. However, as the difference in technical merit between the proposals becomes less significant,
the relative importance of the price will increase.

.2 TECHNICAL CRITERIA. Each offeror s proposal will be evaluated in accordance with the technical criteria
listed below to determine whether it is responsive to the requirements of the RFP and are therefore acceptable.
Technical criteria are listed below in descending order of importance:

.1 Factor 1 Quality Control -

1. The Offeror s Quality Control will be evaluated to determine if the procedures which address Welding
Procedure Specifications and Procedure Qualification Records for each repair will fulfill the requirements and
objectives under this solicitation. As well as How their Plan of Accomplishment will fullfill the requirements
under this solicitation.

.2 Factor 2 - Corporate Experience (General Contractor/Major Subcontractor). -

1. The Offeror s and the proposed subcontractors experience will be evaluated to determine the extent of
successful completion of projects, performed within the past three years, with a minimum of three successfully
completed projects of similar scope, size and complexity to the requirements of this project (Services for
preventative maintenance and repairs).

2. The experience with the subcontractors and related projects will be evaluated for the extent of successful
completion of projects, performed within the past three years, of similar scope, size and complexity to the
requirements of this project (Services for preventative maintenance and repairs).

.3 Factor 3 - Key Personnel (Project Manager and Field Technicians) -

1. The Government will evaluate the qualifications and experience on the resumes of the Offeror s key
personnel, including Project Manager and field technicians.

2. The purpose of the key personnel information is to evaluate the Offeror s ability to provide quality personnel
who have the necessary qualifications and experience, in terms of training, background, and recent technical
experience, to successfully perform the requirements of this solicitation.

.4 Factor 4 - Past Performance (General Contractor/Major Subcontractors) -

1. The Offeror s and the proposed subcontractors past performance will be evaluated to determine the extent of
successful completion of projects, performed within the past three years, of similar scope, size and complexity
to the requirements of this project (Services for preventive maintenance and repairs).

2. The AOC will use references provided (Past Performance Questionnaire) in this factor to verify the offeror s
and proposed subcontractors past performance relative to conforming to contract requirements, meeting
prescribed schedules, and history of reasonable and cooperative behavior. Timeliness and degree of client
satisfaction for each project will be taken into consideration. Proposed subcontractors will be evaluated to
determine if their qualifications are sufficient to carry out their portion of the work as described in the
specification. The AOC may use other references/information to verify past performance.

.3 PRICE CRITERIA. The Government will evaluate the price proposals of all firms found technically
qualified. Price criterion measure not only actual dollars but also analyze reasonableness of the Offeror s
proposed price and its position in the range of all prices.
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52.252-1 Sec. M

52.252-1 SOLICITATION PROVISIONS INCORPORATED BY REFERENCE (FEB 1998)

This solicitation incorporates one or more solicitation provisions by reference, with the same force and effect as if they were given in
full text. Upon request, the Contracting Officer will make their full text available. The offeror is cautioned that the listed provisions
may include blocks that must be completed by the offeror and submitted with its quotation or offer. In lieu of submitting the full text
of those provisions, the offeror may identify the provision by paragraph identifier and provide the appropriate information with its
quotation or offer. Also, the full text of a solicitation provision may be accessed electronically at this/these address(es):

www.gsa.gov or www.arnet.gov

(End of provision)

Clauses By Reference
Clause Title Date
52.217-5 Evaluation Of Options 11/08/2006
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**** NOTICE ****

TO:      ALL VENDORS/CONTRACTORS/CONSULTANTS

FROM:    THE OFFICE OF THE ARCHITECT OF THE CAPITOL

Due to requirements set forth in the DEBT COLLECTION IMPROVEMENT ACT OF 1996
(PUBLIC LAW 104-134), all payments made to vendors, contractors and consultants doing business
with the Federal Government must be made by Electronic Funds Transfer (EFT) directly to your
financial institution.  If you are currently enrolled under EFT with the Architect of the Capitol, no
further action is necessary other than to report changes. 

EFT payments are cost effective, enabling prompt, convenient and reliable payments directly to a
designated bank account. 

The Architect of the Capitol, in making EFT payments, supplies the financial institution with
identifying information (ie. invoice number), which accompanies each transaction.  The financial
institution in turn can supply this information to the account holder. 

Therefore, to accomplish the mandate of P. L. 104-134, it is necessary that the attached sheet;
PAYMENT INFORMATION FORM ACH VENDOR PAYMENT SYSTEM be completed and
returned with your bid or offer as set forth in Section G of the solicitation.  



PAYMENT INFORMATION FORM
ACH VENDOR PAYMENT SYSTEM

This form is used for ACH payments with an addendum record that carries payment-related information.
Recipients of these payments should bring this information to the attention of their financial institution when
presenting this form for completion. The information will be transmitted in the CCD+ format to the designated
financial institution. 

Debt Collection Improvement Act of 1996

PAPERWORK REDUCTION ACT STATEMENT
The information being collected on this form is pursuant to Public Law 104-134, which mandated Electronic Funds Transfer for recipients of all federal

payments (excluding IRS tax refunds) beginning July 24, 1996.  This information will be needed by the Treasury Department to transmit payments and

related data. 

COMPANY INFORMATION

NAME:

ADDRESS:

CONTRACT NUMBER:  AOC-______________ TAXPAYER IDENTIFICATION NUMBER (TIN):

CONTACT PERSON NAME: TELEPHONE NUMBER:  (     )

 FAX NUMBER: (    )                                                      

AGENCY INFORMATION

NAME:          ARCHITECT OF THE CAPITOL - FORD HOUSE OFFICE BUILDING

ADDRESS:     ACCOUNTING DIVISION, ROOM H2-205

                     WASHINGTON, D.C.  20024 FAX NUMBER:   (202) 225-7321

CONTACT PERSON NAME:  MR. JAMES JARBOE TELEPHONE NUMBER:  (202) 226-2552                                      

FINANCIAL INSTITUTION INFORMATION

BANK NAME:

BRANCH LOCATION: (If applicable)

CONTACT NAME: TELEPHONE NUMBER:  (     )

NINE DIGIT ROUTING TRANSIT NUMBER:  ___ ___ ___ ___ ___ ___ ___ ___ ___

DEPOSITOR ACCOUNT NUMBER:

TYPE OF ACCOUNT:     _____ CHECKING     _____ SAVINGS   _____LOCKBOX

SIGNATURE AND TITLE OF REPRESENTATIVE: TELEPHONE NUMBER:

  Architect of the Capitol

     Revised 06/11/99



AOC PAST PERFORMANCE QUESTIONNAIRE
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1

OPERATION AND MAINTENANCE OF THE UTILITY DISTRIBUTION SYSTEM, U.S.
CAPITOL POWER PLANT, WASHINGTON, D.C.

The company listed below is preparing an offer on the above project for the Architect of the Capitol,
Washington, DC.  Your name has been provided as a customer reference regarding performance
under a past contract with your agency/company. Your comments are considered Source Selection
Sensitive, therefore, you are advised that your response will be safeguarded to the extent cited in the
Federal Acquisition Regulation (FAR) 42.1503. FAR  prohibits the release of past performance
evaluations to other than other Government personnel and the company whose performance is being
evaluated during the period the information may be used to provide source selection information.

This past performance questionnaire is being submitted by the contractor and you are requested
complete it and return it to the Architect of the Capitol in care of Chris Lindsay at FAX number
(866) 221-4147 on or before the proposal submission due date of JUNE 24, 2008.  While all
elements below may not apply, please complete as much as possible.   

Company/Individual Requesting Past Project Information:

Name:                                                                                         

Past Project Title On Which The Company Is Being Evaluated

Project Title :                                                                             

Evaluator POC (for verification purposes)

Name: Agency/Company, POC                                                                          Date:                    

Phone No.:                                                                   Fax No.                                                      

E-mail Address:                                                                                                                              
 
Address:                                                                                                                                          

Position held or function in relation to project:                                                                                 

Ratings:  Please evaluate the contractor’s performance using the following ratings:

“O” Outstanding The contractor’s performance clearly exceeded the contract requirements.



AOC PAST PERFORMANCE QUESTIONNAIRE
RFP No. 080016
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“S” Satisfactory The contractor’s performance met the contract requirements.
“M” Marginal The contractor’s performance met the minimum contract requirements but

with difficulty.
“U” Unsatisfactory The contractor’s performance was poor and/or did not satisfy contract

requirements.

Please rate and provide supporting information for the following.  If the rating is Outstanding or
Unsatisfactory, please provide specific contract/job performance areas which were exceeded or not
performed in accordance with the contract’s minimum requirements.  (Use additional sheets as
needed)

1.   Performance in meeting  delivery/completion schedules: ______________________________

                                                                                                                                Rating:           

2.  What did the contractor do to improve or resolve schedule problems, if any?                             
 

                                                                                                                       Rating:            

3.  The contractor’s quality control (CQC).                                                                                     

                                                                                                                        Rating:         

4.  The contractor’s performance in delivering quality work in accordance with the contract:

________________________________________________________________________

                                                                                                                        Rating:          

5.  The contractor’s ability to provide the required work at a reasonable total price.                      

                                                                                                                        Rating:         

6.  The contractor’s compliance with labor standards, if applicable.                                             

                                                                                                                        Rating:            

     

7.  The contractor’s compliance with safety standards.                                                                

                                                                                                                       Rating:            
8.  Has the contractor been given any of the following:  Cure notice, show cause, letters of
reprimand, suspension of payments, termination?  If yes, please explain.                                        
 
                                                                                                                                 Rating:          
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9. Would you award another contract to this contractor?  If no, please state reasons for not
recommending this contractor additional work.                                                                                
            
                                                                                                                                 Rating:              

10.  Was the customer satisfied with the end product?                                                                      

                                                                                                                                 Rating:          

11. The relationship between the contractor and owner’s contract team/Contracting
Officer/COR/COTR?

                                                                                                                        Rating:         
12.  The contractor’s on-site management and coordination of subcontractors.
________________________________________________________________________________

                                                                                                                                  Rating:         

13.  The contractor’s overall corporate management, integrity, reasonableness and cooperative
conduct.
______________________________________________________________________________

                                                                                                                                 Rating:            

14.  Has the contractor filed any modifications?________ How many?                                           
And to what extent?                                                                                                                        

15.   Has the contractor been provided an opportunity to discuss any negative performance ratings?

If so, what were the results?                                                                                                             

16.  OVERALL RATING Rating:                                   

17.  Please provide any additional comments:                                                                                   
______________________________________________________________________________

______________________________________________________________________________

______________________________________________________________________________
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______________________________________________________________________________

______________________________________________________________________________

______________________________________________________________________________



SECTION 028213 ASBESTOS ABATEMENT PROCEDURES

RFP No. 080016 028213 - 1

SECTION 028213 - ASBESTOS ABATEMENT PROCEDURES

PART 1 - GENERAL

1.1 DESCRIPTION OF WORK:   

A. General:  This section includes required procedures necessary to reduce air concentrations
of asbestos to the specified level and maintain the specified asbestos control limits that is
mandated  during the life of the contract.  It also includes procedures for the encapsulation,
removal, containment, and disposal of asbestos containing materials.

1. Work Area:  The work areas include the following:

LIST AREAS TO BE ABATED.

2. The following asbestos containing materials are to be removed:  

a. Removal and disposal of all asbestos insulation within the work area. 
b. The work shall be performed within a negative air containment. 
c. All measurements are approximate and are to be verified by the contractor.  

 1.2 QUALITY ASSURANCE:

A. Definitive Responsibility Criteria:

1. Qualifications For the Asbestos Abatement Contractor:

a. Asbestos Abatement Experience: Provide the name and location of at least five
(5) prior asbestos abatement projects, successfully performed by the selected
Asbestos Abatement Contractor, that are comparable in scope of work, structure,
project costs and in complexity.  For each project include the name and current
telephone number of the project’s contract representative.  Address how each
project is comparable in scope of work, structure,  project costs and complexity. 

b. Project Documents: Provide copies of  the daily logs and air monitoring reports
including final clearance sample results, for the five abatement projects
submitted in response to the preceding paragraph.

c. Pollution Liability Insurance: Submit proof of Pollution Liability Insurance
coverage.  If the completion date of the bid project is beyond the effective dates
of the  Pollution Liability Insurance coverage, then the selected contractor shall
submit a statement stating it is understood, that this Pollution Liability Insurance
coverage, shall remain in effect throughout the duration of this contract.

d. Federal/State EPA and OSHA citations: Provide a list all federal and State
EPA or OSHA citations the Contractor has received in the last five (5) years.
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2. Qualifications for the Supervisor / Competent Person:  Provide the name and
experience record of the proposed Supervisor/Competent Person and foreman, the
selected Asbestos Abatement Contractor, will assign to this project.  Provide evidence
that the proposed Supervisor/Competent Person has supervised at least five (5)
asbestos abatement contracts of comparable scope and complexity.

a. Accreditation: Provide evidence that shows the proposed Supervisor/Competent
Person, is accredited as an asbestos Contractor/Supervisor as described in 40
CFR Part 763 (EPA’s Model Accreditation Plan).  

3. Qualifications for the Certified Industrial Hygienist (CIH):  Provide the name and
experience record of the CIH selected to perform the duties outlined in “Project
Certified Industrial Hygienist” below. Provide evidence showing that, in the last five
years, the selected CIH has performed abatement oversight on projects of comparable
scope and complexity.  The project CIH shall be an employee independent of the
asbestos abatement contractor. 

a. Certification, Accreditation and Training: Provide evidence documenting that
the selected CIH:

1) Is certified in Comprehensive Practice by the American Board of Industrial
Hygiene (ABIH)  

2) Is currently accredited as an Asbestos Building Inspector,
Contractor/Supervisor,  and Project Designer as described in 40 CFR Part
763.

3) If the CIH will be reading Phase Contrast Microscopy (PCM) samples: has
successfully completed the National Institute of Occupational Safety and
Health (NIOSH) 582 course Sampling and Evaluating Airborne Asbestos
Dust or equivalent; is currently registered in the American Industrial
Hygiene Association’s (AIHA) Asbestos Analytical Registry; and
participates in their Proficiency Analytical Testing (PAT) certification
program or participates in a qualified quality control program including
PAT rounds.

b. Errors and Omissions Insurance:  Provide evidence showing the Project CIH
has Errors and Omissions Insurance coverage.  If the completion date of the
project is beyond the effective dates of the insurance coverage, submit
documentation stating that the CIH(s) Errors and Omissions Insurance coverage
will be kept current and in effect for the duration of the project.

4. Qualifications for the Industrial Hygienist (IH):  Name of and experience record of
the Industrial Hygienist(s) (IH) , the CIH selects,  who are qualified by virtue of their
training and work experiences,  to perform duties assigned by the CIH.  Show
experience on 5 projects of comparable scope and complexity, that the IH has overseen
in the last five years.  Provide evidence documenting that:
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a. The selected IH is currently Accredited as an asbestos building inspector,
Contractor/Supervisor, and Project Designer as described in 40 CFR Part 763.

b. The selected IH has successfully completed the NIOSH 582 course Sampling
and Evaluating Airborne Asbestos Dust or equivalent and is currently registered
in the American Industrial Hygiene Association’s (AIHA) Asbestos Analytical
Registry.

c. The selected IH currently participates in their (PAT) certification program or in a
qualified quality control program including PAT rounds.

5. Testing Laboratory Qualifications:   Proof of qualifications of testing laboratory and
personnel as follows:

a. Accreditation: Provide proof of accreditation by the AIHA for asbestos
analysis, and the NIST under National Voluntary Laboratory Accreditation
Program (NVLAP) for asbestos analysis.

b. Proficiency: Provide the two most recent consecutive quarterly reports showing
the laboratory analyzing the samples has been judged proficient by successful
participation in the NIOSH’s PAT certification and Bulk Asbestos Proficiency
Analytical Testing (ELPAT) programs.

c. Laboratories and Microscopists: Provide proof the laboratory(s) selected to
analyze project samples is accredited by the American Industrial Hygiene
Association (AIHA), holds appropriate state license and successful participation
of the laboratory in the Proficiency Analytical Testing (PAT) Program. For 
microscopists to analyze fibers-in-air samples on site, provide proof that they
have been judged by current inclusion on the AIHA Asbestos Analyst's Registry
(AAR) or other qualified quality control program. 

d. Errors and Omissions Insurance:  Provide evidence showing the laboratory
has Errors and Omissions Insurance coverage.  If the completion date of the
project is beyond the effective dates of the insurance coverage, submit
documentation stating that the laboratory’s Errors and Omissions Insurance
coverage will be kept current and in effect for the duration of the project.

B. Contractors performing asbestos abatement work for the Architect of the Capitol in the
District of Columbia are required to be licensed to do asbestos work in the District of
Columbia.  The Contractor shall comply with the licensing regulations of:

Government of the District of Columbia
Department of Consumer and Regulatory Affairs (DCA)
Environmental Regulation Administration
51 N Street NE
5th Floor
Washington, DC  20002

C. Contractor employees assigned to active asbestos work areas in the District of Columbia
must be licensed by the District of Columbia as trained asbestos workers and supervisors.
The Abatement Personnel shall have completed the EPA AHERA/OSHA abatement



SECTION 028213 ASBESTOS ABATEMENT PROCEDURES

RFP No. 080016 028213 - 4

worker/supervisor course;  have training on the standard operating procedures of the
Abatement Contractor; have one year of asbestos abatement experience; have applicable
medical and respiratory protection documentation; have certificate of training and State
accreditation/license.

D. Asbestos Control Limits: The enclosed work areas shall be defined as a regulated area in
accordance with 29 CFR 1910.1001 and 29 CFR 1926.1101.

1. Inside Asbestos Work Area:  For personnel wearing negative-pressure respirators, air
concentrations of asbestos shall not exceed an 8-hour time weighted average of 0.1
fibers (longer than 5 microns), per cubic centimeter of air as determined by the NIOSH
7400 method.  Regardless of respiratory protection worn, air concentrations inside the
work area will not exceed an 8-hour time weighted average of one (1) fiber per cubic
centimeter as determined by the NIOSH 7400 method. In the event that this level is
exceeded, all work in the asbestos work area shall stop and may not restart until fiber
levels are below  an 8-hour time weighted average of one (1) fiber per cubic centimeter
as determined by the NIOSH 7400 method. It is the responsibility of the Contractor to
provide an independent industrial hygiene consultant to provide the required personal
air monitoring and to assure that all safety and health procedures are followed.  

2. Outside Asbestos Work Area:  Air concentrations of asbestos shall not exceed 0.01
fibers (longer than 5 microns) per cubic centimeter of air as determined by the NIOSH
7400 method.  This applies to all areas in the building while work is in progress,
except for the asbestos work area. Anytime this level is exceeded, all work in the
asbestos work area will be stopped and may not restart until approval from the
AOC/SOHB is given.  To assure compliance with this provision, the government may
provide (in addition to the approved sampling plan), air monitoring outside the
Contractor's work area.  If used, the government's industrial hygienist will have
unrestricted access to the Contractor's work site.  If the asbestos abatement Contractor
wishes, he may perform any additional air sampling to assure compliance and for
comparison with this specification.

E. Project Certified Industrial Hygienist (Project CIH): The primary Contractor shall
engage the services of a CIH certified in Comprehensive Practice by the American Board of
Industrial Hygiene (ABIH) for the period of this contract. Selection of the Project CIH is
subject to approval of the Architect. This person is responsible for all environmental
oversight of this contract. Although contracted by the General Contractor, the Project CIH is
responsive to the Architect. During the contract period, the Project CIH is required to be on
call and to be on project site within two hours after notification by the Architect. 
Additionally, the Project CIH will arrange for another Architect approved CIH, to be a  back-
up, to cover duties assigned under this specification, in the event that the selected Project
CIH is not able to be on site as required or cannot report to the project site within the allotted
2 hours.  Responsibilities for the Project CIH include but shall not be limited to the
following:

1. Coordination meeting.  Immediately after selection the Project CIH will contact the
Architect to schedule a coordination meeting.  Suggested attendees to this meeting are:
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the AOC Construction Manager, a representative of the AOC/SOHB, and a
representative of the AOC jurisdiction where the work is being performed. The
purpose of this coordination meeting is to establish a clear working knowledge of the
project and the responsibilities of the Project CIH with the Architect’s staff.

2. Certify, that prior to beginning any abatement activity, all personnel is trained in
accordance with OSHA 29 CFR 1926.1101 (k)(9) and any additional State/Local
requirements.  Training must include, at a minimum, the elements listed at 29 CFR
1926.1101 (k)(9)(viii).  Training shall have been conducted by a third party, EPA/State
approved trainer meeting the requirements of EPA 40 CFR 763 Appendix C (AHERA
MAP).  Provide copies of the initial training certificates and all  refresher taken to date. 

3. Certify that medical examinations meeting the requirements of 29 CFR 1926.1101 (m)
are provided for all personnel working in the regulated area, regardless of exposure
levels. The physician's written opinion as required by 29 CFR 1926.1101 (m)(4) shall
be provided for each person and shall include in the opinion the person has been
evaluated for working in a heat stress environment while wearing personal protective
equipment and is able to perform the work.

4. Review, approve and submit for review to the Architect:

a. All asbestos abatement plans of action for conformance to applicable
referenced standards and this specification.

b. All submittals (except initial submittal of contractor qualification information)
the Contractor submits under paragraph 1.4.

c. All sampling data within the time frames outlined in this specification.

5. Review, approve and submit to the Architect for review all required Material Safety
Data Sheets (MSDS) submitted by the Contractor.

6. Inspect and or oversee the inspection of, asbestos abatement removal work for
conformance with the approved plan.

7. Develop and submit for review a daily monitoring plan to test airborne levels of
asbestos to determine exposure levels. The plan will include all personal, area, and
final air samples to be used to clear a containment area.

8. Perform daily monitoring in accordance with the approved plan.
9. Ensure all work is performed in strict accordance with this specification at all times.
10. Ensure hazardous exposure to personnel and to the environment are adequately

controlled at all times.
11. The Project CIH or designated IH shall visually inspect and approve all asbestos

containment areas before asbestos containing materials are removed and before
performing any final air tests.

12. At the direction of the AOC/SOHB, the Project CIH shall investigate possible
contaminations and contamination related complaints. The Project CIH, shall perform
any necessary sampling and/or site investigations in order to develop findings and
conclusions of the reported incidence.  Submit a  verbal report that outlines all findings
of the investigation to the AOC/SOHB within 24 hours of the initial notice. Submit a
final written report to the AOC/SOHB within 3 work days of the initial notice.

13. With the approval of the Architect the Project CIH may select IH (s) to perform
duties assigned by the Project CIH. The selected IH (s) shall be under the direct
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supervision of the Project CIH, who will be responsible for IH(s) job performance, and
will review and approve all results of their work. The selection of IH (s) shall be based
on their training and work experiences and will be subject to the approval of the
Architect.

14. PPE: Establish the Personal Protective Equipment (PPE) daily.

F. Project Competent Person:  The abatement contractor shall assign a competent person as
defined in 29 CFR 1926.1101, as a person who is capable of identifying existing asbestos
hazards in the workplace and selecting the appropriate control strategy for asbestos exposure,
and who has the authority to take prompt corrective measures to eliminate them. This person
shall meet the criteria outlined in paragraph 1.2.A.2, of this specification and is required to
be on site supervising the work. Responsibilities for the Project Competent Person include
but shall not be limited to the following:

1. Comply with the requirements outlined in 29 CFR 1926.1101, paragraph (o)
Competent Person.

2. Follow the requirements outlined by the Project CIH.
3. Limit access to the abatement area by permitting  only authorized personnel and

personnel listed in “Access to Work Area” below to enter.
4. No employee shall be allowed to wear a respirator unless a physician has determined

they are capable of doing so and has issued a written opinion for that person.
5. All personnel wearing respirators shall have a current qualitative/quantitative fit test

which was conducted in accordance with 29 CFR 1910.134 (f) and Appendix A. Fit
tests shall be done for PAPRs with the blower off.

6. The Competent Person shall assure that the positive/negative fit check is done each
time the respirator is donned by an employee. Head coverings must cover respirator
head straps.  Any situation that prevents an effective face piece to face seal as
evidenced by failure of a fit check shall preclude that person from wearing a respirator
until resolution of the problem. 

7. Maintain a daily log of all persons who enter and exit the work area until the
containment is authorized for removal.

8. Working with the project CIH, ensure that all documents are filed in the final report
due three days after the containment is authorized for removal.

9. Ensure that only personnel with current EPA accreditation and DC asbestos license,
perform abatement work in the work area.

1.3 REFERENCES:

A. American National Standards Institute (ANSI) Publication:

1. Z9.2-79 - Fundamentals Governing the Design and Operation of Local Exhaust
Systems

B. American Society for Testing and Materials (ASTM) Publication:
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1. E 849-82 - Safety and Health Requirements relating to Occupational Exposure to
Asbestos

C. Code of Federal Regulations (CFR):

1. 29 CFR 1910.1001, Occupational Safety and Health Act (OSHA), INCLUDING
Appendix A through I.

2. 29 CFR 1910.20, Subpart C, General Safety and Health Provisions.
3. 29 CFR 1910.134,  OSHA General Industry Respirator Requirements.
4. 29 CFR 1926.1101. Occupational Exposure to Asbestos, Construction Industry

Standard, INCLUDING Appendix A through K.
5 40 CFR Part 61, Subpart M:  U.S. Environmental Protection Agency, National

Emission Standards for Hazardous Air Pollutants (NESHAP) Asbestos.

D. State and Local Regulations:

1. Applicable state and local regulations shall apply.

E. Architect of the Capitol

1. The Architect of the Capitol’s Uniform Asbestos Management Program.
2. Other special requirements listed by the AOC.

1.4 SUBMITTALS:

A. General:   Transmit all submittals to the Architect for review.

B. Initial Submittal of Asbestos Abatement Contractor or Subcontractor Qualification
Information:  Items 1 through 3 below are to be submitted as a complete package after the
bid receipt, but are required to be reviewed by the AOC Safety and Occupational Health
Branch (AOC/SOHB) prior to Notice to Proceed.

1. Asbestos Abatement Contractor or Subcontractor Qualification Information:
Submit for review, the name, address, telephone number and required documentation
of qualifications of the Asbestos Abatement Contractor or Subcontractor, selected for
this contract. 

2. Certified Industrial Hygienist (Project CIH):  Submit name, address, telephone
number and required documentation of qualifications of the independent Certified
Industrial Hygienist selected to perform the duties outlined in 1.2.E above. 

3. Experience and Qualifications of Supervision:  Submit name of and required
documentation of qualifications of the proposed competent person who would be
assigned to this project, as outlined in “Definitive Responsibility Criteria” above.

C. Post-Award Asbestos Abatement Submittal:  Items listed below are to be submitted after
the award, but are required to be reviewed and recommended approved, by the Project
Certified Industrial Hygienist (CIH) prior to submission to the Safety and Occupational
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Health Branch or his designated representative. These actions must be completed prior to
starting work.

1. Experience and Qualifications of Workers: Name and experience record, if any, of
workmen who will be assigned to this project.  Include for each person evidence of
successful completion of State of Maryland or Commonwealth of Virginia training
given by qualified personnel.  Provide certification that employees meet the OSHA
medical surveillance requirements.

2. License Information:  Provide a copy of a current District of Columbia Asbestos
Contractor’s License and Individual Asbestos License for asbestos projects in the
District of Columbia.

3. CIH Approved Plan of Action:  Before start of work submit the design and layout of
the regulated area and the negative air machines. The submittal shall be prepared by a
certified asbestos project designer and shall indicate the number of, location of, and
size of negative air machines. The point(s) of exhaust, air flow within the regulated
area, anticipated negative pressure differential, and supporting calculations for sizing
shall be provided. In addition, submit the following:

a. Manufacturer's information on the negative air machine(s).
b. Method of supplying power to the units and designation/location of the panels.
c. Description of testing method(s) for correct air volume and pressure differential.  
d. Provide manufacturer's product data on the pressure differential measuring

device used.

There will be 4 air exchanges required with minus 0.02 inch of water pressure
differential.  The plan must include the location and layout of each containment and
decontamination areas, the sequencing of asbestos work, the interface of trades
involved in the performance of work, methods to be used to assure the safety of
building occupants and visitors to the site.  The plan must explain the use of portable
HEPA ventilation systems, identify the means of isolating the building's HVAC system
during removal operations, detail the method of removal to prohibit emissions into the
work area, and identify the method of packaging the asbestos waste.  No locally
exhausted HEPA filtered drills or saws shall be used as the sole  means of containment
of drilling or cutting asbestos-containing materials unless prior approval is given by the
AOC/SOHB.

4. Project CIH Approved Area Sampling Plan: Submit a detailed plan which shows 
the proposed air sampling strategy to be used to comply with the requirements
specified. This plan must be separate from the CIH approved plan of action. Show all
locations where sampling will occur during the asbestos abatement operation.

5. Temporary Storage of Containerized Asbestos Waste: Submit a request to the
AOC, requesting a location for temporary storage of containerized asbestos waste that
is generated by this project.

6. Project CIH Approved Disposal Plan: Submit to the Architect a disposal plan
including the location of the approved disposal site and the contractor’s method for
documenting proper asbestos disposal. Detail the methods by which the containerized
asbestos waste is taken from the work area to the temporary storage area.
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7. IH qualifications: Submit the name and required documentation of qualifications of
the proposed IH (s)for this project.

8. NESHAP Notification Requirements: The contractor shall coordinate with the
AOC/SOHB or designated Jurisdictional point of contact, in submitting the appropriate
written notification. Any costs incurred due to expiration of the EPA NESHAP notice
before completing assigned abatement work  will be at the expense of the Contractor. 
For the purpose of this contract, initial and all changes to the initial notification
shall be postmarked by the appropriate addressee below, at least 10 working days
and 35 calendar days respectively, prior to the start of asbestos abatement work:

a. Ten (10) working days prior to beginning asbestos abatement work notify: 

U. S. Environmental Protection Agency Region III
Pesticides/Asbestos
Programs and Enforcement Branch
Mail Code: 3WC32
1650 Arch Street
Philadelphia, PA  19107

And

District of Columbia
Department of Health
Air Quality Division
51 N Street NE
Washington, DC   20002
Phone: (202) 535-2259
FAX Number 202-535-1371

Thirty Five (35) days  prior to beginning asbestos abatement work notify: 

AOC, Safety and Occupational Health Branch (AOC/SOHB)
Ford House Office Building
Room  HOB2-553
Washington DC 20515
Phone: (202) 225-4043
FAX NUMBER (202) 226-9915

And the affected AOC Building Superintendent to satisfy the District of
Columbia’s building occupant asbestos abatement notification requirement.

b. Changes to the original NESHAP Notification: Any changes to the original
notification, shall be coordinated with the AOC/SOHB prior to submission. 
After this coordination, the Contractor shall submit changes to the original
notification, pursuant to the NESHAP requirements, within the time frames
specified and to the appropriate jurisdiction listed above.
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c. Emergency NESHAP Notices: The Contractor, shall contact the AOC/SOHB,
for procedures regarding the submission of any emergency notifications,
pursuant to the NESHAP requirements.

9. AOC Asbestos Project Number: Contact the AOC/SOHB at 202-225-4043 for this
number. This Asbestos Control Number will be used in all documents concerning this
project.

10. Certificates of Compliance: RESERVED
11. Information on Encapsulating Material:  Submit written evidence that material

meets the  the specified characteristics and the latest requirements of the EPA.
12. Laboratory Qualification Information:  Submit proof of required qualifications of

testing laboratory and their personnel. See “Testing Laboratory Qualifications”.
13. Containers For Disposal of Friable Asbestos: Submit for review,  the manufacturers

cut sheet for the bags and containers the contractor intends to use to dispose of the
asbestos containing material. Bags shall be minimum of 6 mil polyethylene (or
equivalent) and labeled in accordance with 40 CFR Part 61 subpart M (NESHAP) and
29 CFR 1926.1101.

14. Decontamination Facility: Unless otherwise specified by the AOC/SOHB,
throughout the time that asbestos abatement is taking place, the Asbestos Abatement
Contractor will maintain a working three-stage decontamination facility at the point of
access to the containment.  As a minimum, the decontamination facility will consist of
a clean changing area, an air space, a shower, another air space, and a contaminated
changing area.  The size and location of this facility shall be reviewed by the
AOC/SOHB.

15. Sequencing/Scheduling: Submit for review, the sequencing and/or scheduling for
each containment or containments being performed under this contract, to the 
AOC/SOHB.

16. Filtering for vacuums and exhaust equipment shall conform to ANSI Z9.2.  HEPA
filters shall be used in all vacuums and exhaust equipment. All  HEPA filtered
vacuums and exhaust equipment shall be tested for integrity with a Dioctylphthalate
(DOP) or Dioctylsubacate (DOS) smoke generator.  Submit evidence showing that all
HEPA filtered vacuums and exhaust equipment, scheduled for use under this Contract,
have been tested and passed an DOP or DOS smoke generator.

17. Negative Air Machines: All negative air machines used on this project shall have
affixed to its outer cabinet a label certifying its acceptance under OSHA’s Nationally
Recognized Testing Laboratory program (NRTL).

18. HEPA Filter Replacement: If any HEPA filtered vacuums or ventilation equipment
requires HEPA filter replacement during this abatement operation, another
dioctylpthalate (DOP) test shall be performed. The results of the dioctylpthalate (DOP)
test shall be submitted when received and reviewed by the AOC/SOHB before re-using
the equipment under this Contract.

19. Encapsulant Requirements: Submit, before the start of work, the manufacturer's
technical data for all types of encapsulant used on the project.  Provide application
instructions. Submit certification data as required in Encapsulant section. Submit
MSDS for each material in compliance with 29 CFR 1910.1200. Submit certification
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from manufacturer that material it will adequately wet ACM as per NESHAP
requirements.

D. During-Work Asbestos Abatement Submittal:  After review and approval by the Project
CIH, submit items required under 1.4D1 and 1.4D2 to the AOC/SOHB as the work
progresses and at the times specified.

1.  Air Monitoring and Work Area Inspections:

a. Air Monitoring Results: Post for all workers to see, within 24 hours of
collection, the results of all air monitoring conducted.  Post the results at a
location designated by the General Contractor and notify the AOC/SOHB.  A
copy of the results shall be provided to the AOC/SOHB within the same time
frame.

b. Differential Air Pressure Readings:  Starting when a negative pressure
containment is erected and approved by the Project CIH, a strip chart recorder
shall be installed and work area relative pressure shall be monitored 24 hours a
day until final air clearances are produced.  Submit a copy of the daily strip chart
record to the AOC/SOHB within 24 hours after the recording was made.

c. Work Area Inspections:  The Project CIH shall personally perform a visual
inspection of the abatement work area for the pre-removal, pre-final, and
re-occupancy stage. The Project CIH or the IH(s) working for the Project CIH,
will perform visual inspections of the abatement work area daily and pre-final. 
Submit documentation of the daily,  pre-removal, pre-final  inspections to the
AOC/SOHB, within 24 hours of completion.  Documentation of the  re-
occupancy stages of the work inspection shall be submitted to the AOC/SOHB
as soon as completed.

2. Transporting and Disposing of Asbestos Containing Materials (ACM):

a. Disposal Receipts: Submit receipts from the transporter, that acknowledge the
contractor's shipment of ACM from the site (NESHAP Waste Shipment
Records) within three (3) days following removal of ACM from the premises. 
Provide on each receipt the date, quantity of material removed, and signature of
an authorized representative of the transporter.  A signed and dated copy to the
Waste Shipment Record,  showing receipt at an authorized landfill,  must be
received by AOC/SOHB within 10 calendar days of the date of the shipping
receipt.

b. Transportation Vehicles:  Transportation shall be in vehicles dedicated to
asbestos transportation.  Vehicles shall be marked in accordance with DOT and
NESHAP regulations.

E. Final Submittal:  After review and approval by the Project CIH, submit items required
under 1 and 2 below to the AOC/SOHB within 3 calendar days at the completion of work for
each containment. The CIH shall submit a project report consisting of:
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1. The daily log book information and documentation of events during the abatement
project.

2. Copies of all waste shipment records for asbestos waste sent to the designated landfill.
3. The report shall include a certificate of completion.
4. All air and bulk sampling conducted for this project.
5. All final air clearance data. 
6. All perimeter samples.
7. Copies of training certificates for all personnel engaged in this abatement work.
8. Copies of respirator fit tests for all personnel engaged in this abatement work.
9. Copies of the OSHA required asbestos and respirator medical clearances for all

personnel engaged in this abatement work.
 10. The final report shall include an executive summary. The executive summary must

show: 

a. A summary of the work done.
b. A  statement that all personnel conducting this abatement operation had all

required training and were medically cleared to perform this type of work in
accordance with OSHA, EPA regulations and all State and Local laws,  rules and
regulations.

c. The executive summary must also show that all final air samples results were
below the limits established by EPA, the District of Columbia, and this
specification and declare the area ready for re-occupancy.

d. Describe the type, application, and quantity of asbestos containing materials
removed by the contractor.

e. Include all copies of the final air and bulk sampling as performed by a third
party.

f. Indicate that all building systems disturbed by the contractor during the work
under the contract have been reinstalled and are in working order.

1.5 CONTRACTOR RESPONSIBILITY:  

A. The Contractor shall assume full responsibility and liability for compliance with all
applicable Federal, State, and local regulations pertaining to the protection of workers,
visitors to the site, and persons occupying areas adjacent to the site.  The Contractor is
responsible for providing medical examinations and maintaining medical records of
personnel as required by the applicable Federal, State, and local regulations, and shall hold
the government harmless for failure to comply with any applicable safety or health regulation
on the part of himself, his employees, or his subcontractors.

B. The Contractor shall secure all necessary permits in conjunction with asbestos removal,
hauling and disposition and provide timely notification of such actions, as may be required
by federal, state, regional, and local authorities.  For this project, ensure that notification to
the Regional Office of the EPA and the District of Columbia is made, and provide copies of
the notification to the AOC/SOHB 10 days prior to the commencement of the work.  Provide
notification in accordance with 40 CFR 61.22(d)(1).
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C. The Contractor shall inform the affected building Superintendent and the AOC/SOHB not
less than thirty five (35) days prior to commencement of the asbestos abatement, of the
health or safety factors that necessitate the asbestos abatement and procedures that will be
taken to protect the health, safety, and possessions of the building occupants. 

D.  Site Security:

1. Regulated area access is to be restricted only to authorized, trained/accredited and
protected personnel.  These may include the Abatement Contractor's employees,
employees of Subcontractors, AOC employees and representatives, State and local
inspectors, and any other designated individuals.  A list of authorized personnel shall
be established prior to commencing the project and be posted in the clean room of the
decontamination unit.

2. Entry into the regulated area by unauthorized individuals shall be reported
immediately to the Competent Person.

3. A log book shall be maintained in the clean room of the decontamination unit. 
Anyone who enters the regulated area must record their name, affiliation, time in, and
time out for each entry.

4. Access to the regulated area shall be through a single decontamination unit. All other
access (doors, windows, hallways, etc.) shall be sealed or locked to prevent entry to or
exit from the regulated area.  The only exceptions for this requirement are the waste
load-out area which shall be sealed except during the removal of containerized
asbestos waste from the regulated area, and emergency exits.  Emergency exits shall
not be locked from the inside, however, they shall be sealed with poly sheeting and
taped until needed.

5. The Abatement Contractor's Competent Person shall control site security during
abatement operations in order to isolate work in progress and protect adjacent
personnel. Containment shall be locked out when the competent person leaves the site.
The  entrance to the regulated area requires all entrants to be logged in/out so that only
authorized personnel are allowed entrance.

6. The Abatement Contractor will have the AOC's assistance in notifying adjacent
personnel of the presence, location, and quantity of ACM in the regulated area and
enforcement of restricted access by the AOC's employees.

7. The Abatement Contractor shall provide plans to secure the regulated area during
non-working hours.

E. Emergency Action Plan and Arrangements:

1. An Emergency Action Plan shall be developed by the Abatement Contractor prior to
commencing abatement activities and shall be agreed to by the Abatement Contractor
and the AOC. The Plan shall meet the requirements of 29 CFR 1910.38 (a);(b).

2. Emergency procedures shall be in written form and prominently posted in the clean
room and equipment room of the decontamination unit.  Everyone, prior to entering the
regulated area, must read and sign these procedures to acknowledge understanding of
the regulated area layout, location of emergency exits and emergency procedures.
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3. Emergency planning shall include written notification of police, fire, and emergency
medical personnel of planned abatement activities; work schedule and layout of
regulated area, particularly barriers that may affect response capabilities.

4. Emergency planning shall include consideration of fire, explosion, hazardous
atmospheres, electrical hazards, slips/trips and falls, fiber release episodes, confined
spaces, and heat stress illness.  Written procedures addressing emergency situations
shall be developed. Employees need to be aware of these procedures. 

5. Employees shall be trained in regulated area/site evacuation procedures in the event of
workplace emergencies.

a. For non life-threatening situations - employees injured or otherwise
incapacitated shall decontaminate following normal procedures with assistance
from fellow workers, if necessary, before exiting the regulated area to obtain
proper medical treatment.

b. For life-threatening injury or illness, worker decontamination shall take least
priority after measures to stabilize the injured worker, remove them from the
regulated area, and secure proper medical treatment.

6. Telephone numbers of all emergency response personnel shall be prominently posted
in the clean room, along with the location of the nearest telephone.

7. The Emergency Action Plan shall provide for a contingency plan in the event that an
incident occurs that may require the modification of the standard operating procedures
during abatement.  Such incidents include, but are not limited to, fire; accident; power
failure; negative pressure failure; and supplied air system failure.  The Abatement
Contractor shall detail procedures to be followed in the event of an incident assuring
that work is stopped and wetting is continued until correction of the problem.

1.6 PROJECT/SITE CONDITIONS:

A. Means of Egress:  Establish and maintain emergency and fire exits from the work area.

B. Environmental Conditions to be Maintained:  Normal environmental conditions (heat,
light, air conditioning) must be maintained outside of the work area.

C. Decontamination Facilities: Provide each work area with separate personnel
decontamination facility (PDF) and equipment decontamination facilities (EDF). Ensure that
the PDF is the only means of ingress and egress to the regulated area and that all equipment,
bagged waste, and other material exit the regulated area only through the EDF. See OSHA 29
CFR 1926.1101, Appendix F. The size and location of this facility shall be reviewed by the
AOC/SOHB.

1. General Requirements:  All personnel entering or exiting a regulated area shall
follow the requirements of 29 CFR 1926.1101 (j)(1) and these specifications. All
equipment and materials must exit the regulated area through the EDF and be
decontaminated in accordance with these specifications. Walls and ceilings of the PDF
and EDF must be constructed of a minimum of 2 layers of 6 mil, clear/opaque/black/
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white fire retardant polyethylene sheeting and be securely attached to existing building
components and/or an adequate temporary framework.  A minimum of 2 layers of 6
mil poly shall also be used to cover the floor under the EDF and PDF units.  Construct
doors so that they overlap and secure to adjacent surfaces.  Weigh sheets with layers of
duct tape so that they close quickly after release.  Put arrows on sheets so they show
direction of travel and overlap.  Construct a solid barrier on the occupied side(s) to
protect the sheeting if the area adjacent to the abatement is occupied,.

2. Temporary Facilities to the PDF and EDF:  The Competent Person shall provide
temporary water service connections to the EDF and PDF.  Water supply must be of
adequate pressure and meet requirements of 29 CFR 1910.141(d)(3).  Provide adequate
temporary electric power with ground fault protection and overhead wiring in the EDF
and PDF.  Provide a sub-panel for all temporary power in the clean room.  Provide
adequate lighting to maintain a minimum of 50 foot candles in the EDF and PDF. 
Provide temporary heat to maintain 70 deg F throughout the PDF and EDF except the
shower of the PDF shall be maintained at 75 deg F.

3. Personnel Decontamination Facility (PDF): The Competent Person shall provide a
PDF consisting of shower room which is contiguous to a clean room and equipment
room.  The PDF must be sized to accommodate the number of personnel scheduled for
the project.  The shower room, located in the center of the PDF, shall be fitted with as
many portable showers as necessary to insure all employees can complete the entire
decontamination procedure within 15 minutes.  The PDF shall be constructed of
opaque poly for privacy.  The PDF shall be constructed to eliminate any parallel routes
of egress without showering.

4. Clean Room: The clean room must be visually separated from the rest of the building
to protect the privacy of personnel changing clothes. The clean room shall be
constructed of at least 2 layers of 6 mil fire retardant poly to provide an air tight room. 
Provide a minimum of 2 flapped doorways 3 feet wide.  One doorway shall be the
entry from outside the PDF and the second doorway shall be to the shower room of the
PDF.  The floor of the clean room shall be maintained in a clean, dry condition. 
Shower overflow shall not be allowed into the clean room. All surfaces in the clean
room shall be disinfected twice after each shift change. An adequate supply of
disposable towels and disposable protective clothing shall be present in the clean
room. Provide up to 2 storage lockers per person.  A portable fire extinguisher, Type
ABC, shall be provided in accordance with OSHA and NFPA Standard 10.  All
persons entering the regulated area shall remove all street clothing in the clean room
and dress in disposable protective clothing and respiratory protection.  Any person
entering the clean room does so either from the outside with street clothing on or is
coming from the shower room without clothing or with bathing suits and thoroughly
washed. Ensure that females, who are required to enter the regulated area be ensured of
their privacy throughout the entry/exit process by posting guards at both entry points to
the PDF so no male can enter or exit the PDF during her stay in the PDF.

5. Shower Room: The Competent Person shall assure that the shower room is a
completely water tight compartment to be used for the movement of all personnel from
the clean room to the equipment room and for the showering of all personnel going
from the regulated area to the clean room. Each shower shall be constructed so water
runs down the walls of the shower and into a drip pan.  Install a freely draining smooth
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floor on top of the shower pan.  The shower room shall be separated from the rest of
the building and from the clean room and equipment room using air tight walls made
from at least 2 layers of 6 mil fire retardant poly. The shower shall be equipped with a
shower head and controls, hot and cold water, drainage, soap dish and continuous
supply of soap, and shall be maintained in a sanitary condition throughout its use.  The
controls shall be arranged so an individual can shower without assistance.  Provide a
flexible hose shower head. Waste water will be pumped to a drain after being filtered
through a minimum of a 100 micron sock in the shower drain; a 20 micron filter; and a
final 5 micron filter.  Filters will be changed a minimum of daily or more often as
needed.  Filter changes must be done in the shower to prevent loss of contaminated
water.  Hose down all shower surfaces after each shift and clean any debris from the
shower pan.  Residue is to be disposed of as asbestos waste.

6. Equipment Room: The Competent Person shall provide an equipment room which
shall be an air tight compartment for the storage of work equipment, reusable footwear
and for use as a change station for personnel exiting the regulated area. The equipment
room shall be separated from the regulated area by a minimum 3 foot wide door made
of three layers of 6 mil fire retardant poly.  The equipment room shall be separated
from the regulated area, the shower room and the rest of the building by air tight walls
and ceiling constructed of a minimum of 2 layers of 6 mil fire retardant poly.  If the
airborne level of asbestos in the regulated area is expected to exceed 0.5 f/cc, add an
additional air-lock  between the equipment room and the regulated area.  Damp wipe
all surfaces of the equipment room after each shift change.  Provide an additional loose
layer of 6 mil fire retardant poly per shift change and remove this layer after each shift. 
Provide a temporary electrical sub-panel in this room to accommodate any power tools
and equipment used in the regulated area.

7. PDF construction shall be: Clean room at the entrance followed by a shower room
followed by an equipment room leading to the regulated area.  Each doorway in the
PDF is minimum of double flaps of 6 mil fire retardant poly.

8. Equipment Decontamination Facility (EDF): The Competent Person shall provide
an EDF consisting of a wash room, and clean room for removal of equipment and
material from the regulated area.  Personnel shall not enter or exit the EDF except in
the event of an emergency.  Clean debris and residue in the EDF daily.  All surfaces in
the EDF shall be wiped/hosed down after each shift and all debris shall be cleaned
from the shower pan.  The EDF shall consist of the following:

a. Wash Down Station: Provide an enclosed shower unit in the regulated area just
outside the Wash Room as an equipment bag and container cleaning station.

b. Wash Room: Provide a wash room for cleaning of bagged or containerized
asbestos containing waste materials passed from the regulated area.  Construct
the wash room using materials selected and furnished by the Abatement
Contractor and 2 layers of 6 mil fire retardant poly.  Locate the wash room so
that packaged materials, after being wiped clean, can be passed to the Holding
Room.  Doorways in the wash room shall be constructed of two layers of 6 mil
fire retardant poly.

c. Holding Room: Provide a holding room as a drop location for bagged materials
passed from the wash room. Construct the holding room using materials selected
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and furnished by the Abatement Contractor and 2 layers of 6 mil fire retardant
poly. The holding room shall be located so that bagged material cannot be passed
from the wash room to the clean room unless it goes through the holding room.
Doorways in the holding room shall be constructed of two layers of 6 mil fire
retardant poly.

d. Clean Room: Provide a clean room to isolate the holding room from the
building. Construct the clean room using materials selected and furnished by the
Abatement Contractor and 2 layers of 6 mil fire retardant poly. The clean room
shall be located so as to provide access to the holding room from the building. 
Doorways to the clean room shall be constructed of two layers of 6 mil fire
retardant poly.  When a negative pressure differential system is used, a rigid
enclosure separation between the EDF clean room and the adjacent areas shall be
provided.

e. EDF construction shall be: Wash Room leading to a Holding Room followed
by a Clean Room leading to the building.

9. Equipment Decontamination Procedures: At wash down station in the regulated
area, thoroughly wet clean contaminated equipment and/or sealed polyethylene bags
and pass into Wash Room after visual inspection. When passing anything into the
Wash Room, close all doorways of the EDF, other than the doorway between the wash
down station and the Wash Room. Keep all outside personnel clear of the EDF. Once
inside the Wash Room, wet clean the equipment and/or bags. Close all doorways
except the doorway between the Holding Room and the Clean Room. Workers from
the Clean Room/Exterior shall enter the Holding Room and remove the
decontaminated/cleaned equipment/bags for removal and disposal. These personnel
shall wear full protective clothing and appropriate respirators. At no time shall
personnel from the clean side be allowed to enter the Wash Room.

D. Access to Work Area: Only approved personnel are authorized access to the work area.
Once asbestos removal has started, access to the abatement work area by non-approved
personnel is not permitted unless authorized by the AOC/SOHB representative, the Project
CIH or the competent person.  Access to work areas shall always be through decontamination
areas. No employee shall be allowed to wear a respirator unless a physician has determined
they are capable of doing so and has issued a written opinion for that person. All personnel
wearing respirators shall have a current qualitative/quantitative fit test which was conducted
in accordance with 29 CFR 1910.134 (f) and Appendix A. Fit tests shall be done for PAPRs
with the blower off.  The Competent Person shall assure that the positive/negative fit check
is done each time the respirator is donned by an employee. Head coverings must cover
respirator head straps.  Any situation that prevents an effective face piece to face seal as
evidenced by failure of a fit check shall preclude that person from wearing a respirator until
resolution of the problem.  The Project CIH shall review work area air samples and make
adjustments for the type of respiratory protection required.  All personnel in the regulated
area shall not be allowed to eat, drink, smoke, chew tobacco or gum, apply cosmetics, or in
any way interfere with the fit of their respirator.  The following personnel shall have access
to work area with the established respiratory protection:
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1. The AOC/SOHB will provide a list of AOC employees, who are authorized access to
the abatement area.

2. OSHA Inspectors.
3. EPA Inspectors.
4. DC Inspectors.
5. Approved Contractor personnel.

E. Protective Clothing: Provide boots, booties, hard hats, goggles, clothing, respirators and
any other personal protective equipment as determined by conducting the hazard assessment
required by OSHA in 29 CFR 1910.132 (d). Provide all personnel entering the regulated area
with disposable full body coveralls, disposable head covering, and 18 inch boot coverings. 
The Competent Person shall ensure the integrity of personal protective equipment worn for
the duration of the project.  Provide plastic/rubber disposable gloves for hand protection. 
Cloth type gloves may be worn under plastic/rubber gloves, but cannot be used alone.  Duct
tape shall be used to secure all suit sleeves to wrists and to secure foot coverings at the ankle.
The contractor shall provide daily, five sets of protective clothing for use by visiting
authorized personnel.

F. Regulated Area Entry Procedure: Worker protection shall meet the most stringent
requirement. The Competent Person shall ensure that each time workers enter the regulated
area, they remove ALL street clothes in the clean room of the decontamination unit and put
on new disposable coveralls, head coverings, a clean respirator, and then proceed through the
shower room to the equipment room where they put on non-disposable required personal
protective equipment.

G. Decontamination Procedure - PAPR: The Competent Person shall require all personnel to
adhere to following decontamination procedures whenever they leave the regulated area.

1. When exiting the regulated area, remove disposable coveralls, and ALL other clothes,
disposable head coverings, and foot coverings or boots in the equipment room.

2. Proceed to the shower with respirator but without clothing or with bathing suit. 
Showering is MANDATORY.  Care must be taken to follow reasonable procedures in
removing the respirator to avoid damaging filters while showering.  The following
procedure is required as a minimum:

a. Thoroughly wet body including hair and face.  If using a PAPR, hold blower
and battery above head to keep filters dry.

b. With respirator still in place, thoroughly decontaminate body, hair, respirator
face piece, and all other parts of the respirator except the blower and battery
pack on a PAPR.  Pay particular attention to cleaning the seal between the face
and respirator face piece and under the respirator straps.

c. Take a deep breath, hold it and/or exhale slowly, completely wetting hair, face,
and respirator.  While still holding breath, remove the respirator and hold it away
from the face before starting to breathe.
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3. Carefully decontaminate the face piece of the respirator inside and out. If using a
PAPR, shut down using the following sequence:  a) first cap inlets to filters; b) turn
blower off to keep debris collected on the inlet side of the filter from dislodging and
contaminating the outside of the unit; c) thoroughly decontaminate blower and hoses;
d)  decontaminate battery pack with a damp rag. (Note: THIS PROCEDURE IS NOT
A SUBSTITUTE FOR RESPIRATOR CLEANING!).

4. Shower and wash body completely with soap and water. Rinse thoroughly. 
5. Rinse shower room walls and floor to drain prior to exiting.
6. Proceed from shower to clean room; dry off and change into street clothes or into new

disposable work clothing.

H. Decontamination Procedure - Air Purifying, Negative Pressure Respirator: The
Competent Person shall require all personnel use the following decontamination procedures,
as a minimum, whenever leaving the regulated area with a full face, HEPA filtered
respirator:

1. When exiting the regulated area, remove disposable coveralls and ALL other clothes,
disposable head coverings, and disposable foot coverings or boots in the equipment
room.

2. Still wearing the respirator and completely naked, proceed to the shower, which is
mandatory.  Care must be taken to follow reasonable procedures in removing the
respirator and filters to avoid asbestos fibers while showering. The following
procedure is required, as a minimum:

a. Thoroughly wet body from neck down.  Wet hair as thoroughly as possible
without wetting the respirator filter.

b. Take a deep breath, hold it and/or exhale slowly, complete wetting of hair,
thoroughly wetting face, respirator and filter(s).  While still holding breath,
remove respirator and hold it away from face before starting to breathe.

3. Dispose of wetted filters from respirator.
4. Carefully decontaminate respirator face piece and respirator inside and out. (NOTE:

THIS IS NOT A SUBSTITUTE FOR RESPIRATOR CLEANING!).
5. Shower and wash body completely with soap and water.  Rinse thoroughly.
6. Rinse shower room walls and floor to drain prior to exiting.
7. Proceed from shower room to clean room and change into street clothes or into new

disposable work clothes. 

PART 2 - PRODUCTS

2.1 MATERIALS AND EQUIPMENT:

A. General Requirements (All Abatements Projects): All equipment, including protective
clothing and respirators, used in the execution of this contract and provided to visitors to the
site, shall be approved by the Project CIH and shall comply with ASTM E 849 and with the
applicable Federal, State, and local regulations.  Respirators shall conform to the OSHA
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requirements in 29 CFR 1910.134 and 29 CFR 1926.1101, except that single use and
disposable respirators shall not be used.  Type of respirators required shall be as specified by
the Project CIH.  If any air sampling indicates levels above 0.1 fibers per cubic centimeter or
“too dirty to count”, powered air or supplied air (type C) respirators shall be required during
actual removal operations.  Prior to the start of work, the abatement contractor shall provide
and maintain a sufficient quantity of materials and equipment to assure continuous and
efficient work throughout the duration of the project. Work shall not start unless the
following items have been delivered to the site and the CIH has submitted verification to the
AOC's representative to this effect.

1. All materials shall be delivered in their original package, container or bundle bearing
the name of the manufacturer and the brand name (where applicable).

2. Store all materials subject to damage off the ground, away from wet or damp surfaces
and under cover sufficient enough to prevent damage or contamination. Flammable
materials cannot be stored inside buildings.  Replacement materials shall be stored
outside of the regulated/work area until abatement is completed.

3. The Abatement Contractor shall not block or hinder use of buildings by staff and
visitors to the AOC  in partially occupied buildings by placing materials/equipment in
any unauthorized place.

4. The Competent Person shall inspect for damaged, deteriorating or previously used
materials.  Such materials shall not be used and shall be removed from the work site
and disposed of properly.

5. Polyethylene sheeting for walls in the regulated area shall be a minimum of 6-mil
thick. For floors and all other uses, sheeting of at least 6-mil thickness shall be used in
widths selected to minimize the frequency of joints. Fire retardant poly shall be used
throughout.

6. The method of attaching polyethylene sheeting shall be agreed upon in advance by the
Contractor and the AOC and selected to minimize damage to equipment and surfaces.
Method of attachment may include any combination of moisture resistant duct tape or
other waterproof tape, furring strips, spray glue, staples, nails, screws, lumber and
plywood for enclosures or other effective procedures capable of sealing polyethylene
to dissimilar finished or unfinished surfaces under both wet and dry conditions
(including the use of amended water).

7. Polyethylene sheeting utilized for personnel decontamination facility shall be opaque
white or black in color, 6 mil fire retardant poly.

8. Installation and plumbing hardware, showers, hoses, drain pans, sump pumps and
waste water filtration system shall be provided.

9. An adequate number of negative pressure units capable of providing a minimum of  4
air changes per hour in the regulated area while maintaining minus 0.02 inch water
column shall be used.  Two (2) additional negative pressure units shall be available to
replace any malfunctioning unit.

10. An adequate number of HEPA vacuums, air sampling pumps and loaded filter
cassettes, supplied air system, if used, providing Grade D breathing air with respirators
and air lines sufficient for personnel, pressure differential gauge and recording
capability shall be provided.
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11. An adequate number of scrapers, sprayers, nylon brushes, brooms, disposable mops,
rags, sponges, staple guns, shovels, ladders and scaffolding of suitable height and
length as well as meeting OSHA requirements, fall protection devices, water hose to
reach all areas in the regulated area, airless spray equipment, and any other tools,
materials or equipment required to conduct the abatement project.  All electrically
operated hand tools, equipment, electric cords shall be equipped with ground-fault
circuit protection.

12. Special protection for objects in the regulated area shall be detailed (e.g., plywood
over carpeting or hardwood floors to prevent damage from scaffolds and falling
material).

13. 6 mil disposal bags for asbestos waste shall be pre-printed with labels and markings as
required by OSHA, EPA.

14. Impermeable asbestos disposal drums shall be metal or fiberboard with locking ring
tops with required OSHA, EPA and DOT labels and markings.  

15. The AOC shall be provided a copy of the MSDS as required for all hazardous
chemicals including encapsulants under OSHA 29 CFR 1910.1200 - Hazard
Communication. Methylene chloride shall not be used with any spray adhesive or other
product. 

16. DANGER signs, as many and as required by OSHA 29 CFR 1926.1101(k)(7), shall be
provided and placed by the Competent Person.  All other posters and notices required
by Federal and State regulations shall be posted in the Clean Room.

17. Adequate respirators, disposable protective clothing, hard hats, goggles, gloves and
footwear for the project and number of personnel/shifts shall be provided.  All personal
protective equipment issued must be based on a hazard assessment conducted under 29
CFR 1910.132(d).

B. Negative Pressure Filtration System:  The Abatement Contractor shall provide enough
HEPA negative air machines to completely exchange the regulated area air volume 4 actual
times per hour. The Competent Person shall determine the number of units needed for each
regulated area by dividing the cubic feet in the regulated area by 15 and then dividing that
result by the actual cubic feet per minute (cfm) for each unit to determine the number of units
needed to effect 4 air changes per hour and maintain -.02 inches of negative pressure.
Provide a standby units in the event of machine failure and/or emergency in an adjacent area.

C. Negative Air Machines (HEPA Units):

1. Negative Air Machine Cabinet: The cabinet shall be constructed of steel or other
durable material capable of withstanding potential damage from rough handling and
transportation. The width of the cabinet shall be less than 30 inches in order to fit in
standard doorways.  The cabinet must be factory sealed to prevent asbestos fibers from
being released during use, transport, or maintenance. Any access to and replacement of
filters shall be from the inlet end.  The unit must be on casters or wheels.

2. Negative Air Machine Fan: The fan rating must provide the air-moving capacity
under actual operating conditions.  Manufacturer's typically use "free-air" (no
resistance) conditions when rating fans. The fan must be a centrifugal type fan.



SECTION 028213 ASBESTOS ABATEMENT PROCEDURES

RFP No. 080016 028213 - 22

3. Negative Air Machine Final Filter:  The final filter shall be a HEPA filter. The filter
media must be completely sealed on all edges within a structurally rigid frame. The
filter shall align with a continuous flexible gasket material in the negative air machine
housing to form an air tight seal. Each HEPA filter shall be individually tested and
certified by the manufacturer to have an efficiency of not less than 99.97 percent when
challenged with 0.3 mm dioctylphthalate (DOP) particles.  Testing shall have been
done in accordance with Military Standard MIL-STD-282 and Army Instruction
Manual 136-300-175A.  Each filter must bear a UL586 label to indicate ability to
perform under specified conditions. Each filter shall be marked with the name of the
manufacturer, serial number, air flow rating, efficiency and resistance, and the
direction of test air flow.

4. Negative Air Machine Pre-filters: The pre-filters, which protect the final HEPA filter
by removing larger particles, are required to prolong the operating life of the HEPA
filter.  Two stages of pre-filtration are required.  A first stage pre-filter shall be a low
efficiency type for particles 10 microns or larger.  A second stage pre-filter shall have a
medium efficiency effective for particles down to 5 microns or larger.  Pre-filters shall
be installed either on or in the intake grid of the unit and held in place with a special
housing or clamps.

5. Negative Air Machine Instrumentation: Each unit must be equipped with a gauge to
measure the pressure drop across the filters and to indicate when filters have become
loaded and need to be changed. A table indicating the cfm for various pressure
readings on the gauge shall be affixed near the gauge for reference or the reading shall
indicate at what point the filters shall be changed, noting cfm delivery at that point.
The unit must have an elapsed time meter to show total hours of operation.

6. Negative Air Machine Safety and Warning Devices: An electrical/ mechanical
lockout must be provide to prevent the fan from being operated without a HEPA filter.
Units must be equipped with an automatic shutdown device to stop the fan in the event
of a rupture in the HEPA filter or blockage in the discharge of the fan. Warning lights
are required to indicate normal operation; too high a pressure drop across filters; or too
low of a pressure drop across filters.

7. Negative Air Machine Electrical: All electrical components shall be approved by the
National Electrical Manufacturer's Association (NEMA) and Underwriter's
Laboratories (UL). Each unit must be provided with overload protection and the motor,
fan, fan housing, and cabinet must be grounded.

D. HEPA Vacuums

1. All HEPA vacuums: All electrical components shall be approved by the National
Electrical Manufacturer's Association (NEMA) and Underwriter's Laboratories (UL).
Each unit must be provided with overload protection and the motor and housing must
be grounded.

B. Testing of the HEPA Filtered vacuum HEPA filter: The vacuum filter shall be a
HEPA filter. The filter media must be completely sealed on all edges within a
structurally rigid frame. The filter shall align with a continuous flexible gasket material
in the HEPA vacuum  housing to form an air tight seal. Each HEPA filtered vacuum
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shall be individually tested and certified to have an efficiency of not less than 99.97
percent when challenged with 0.3 mm dioctylphthalate (DOP) particles.  Testing shall
have been done in accordance with Military Standard MIL-STD-282 and Army
Instruction Manual 136-300-175A. Each filter must bear a UL586 label to indicate
ability to perform under specified conditions. Each filter shall be marked with the
name of the manufacturer, serial number, air flow rating, efficiency and resistance, and
the direction of test air flow.

2.2 ENCAPSULATING MATERIALS:

A. Types of Encapsulant:  The following four types of encapsulant must comply with
performance requirements as stated in “Performance Requirements”:

1. Removal encapsulant - used as a wetting agent to remove ACM.
2. Bridging encapsulant - provides a tough, durable coating on ACM.
3. Penetrating encapsulant - penetrates/encapsulates ACM at least 13 mm (½"). 
4. Lock down encapsulant - seals microscopic fibers on surfaces after ACM removal.

B. Performance Requirements:  Encapsulant shall meet the latest requirements of EPA; shall
not contain toxic or hazardous substances; or solvents; and shall comply with the following
performance requirements:

1. General Requirements for all encapsulants:

a. ASTM E84:  Flame spread of 25; smoke emission of 50.
b. University of Pittsburgh Protocol:  Combustion Toxicity; zero mortality.
c. ASTM C732:  Accelerated Aging Test; Life Expectancy 20 years.
d. ASTM E96 Permeability:  Minimum of 0.4 perms.

2. Bridging/Penetrating Encapsulant:

a. ASTM E736 Cohesion/Adhesion Test:  24 kPa (50 lbs/ft2).
b. ASTM E119 Fire Resistance:  3 hours (Classified by UL for use on fibrous or

cementitious fireproofing).
c. ASTM D2794 Gardner Impact Test; Impact Resistance:  Minimum 11.5 kg-mm

(43 in/lb).
d. ASTM D522 Mandrel Bend Test; Flexibility:  No rupture or cracking.

3. Lock down Encapsulant:

a. ASTM E119 Fire resistance:  3 hours (tested with fireproofing over encapsulant
applied directly to steel member).

b. ASTM E736 Bond Strength:  48 kPa (100 lbs/sq. ft.) (test compatibility with
cementitious and fibrous fireproofing).
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c. In certain situations, encapsulant may have to be applied to hot pipes or
equipment.  The encapsulant shall be able to withstand high temperatures
without cracking or off-gassing any noxious vapors during application.

4. The Project CIH shall review and recommend approval for all encapsulating
materials used under this contract,  prior to submitting them to Architect for review,
and prior to their use on site.  Encapsulating materials (sealants) shall meet the latest
requirements of the Environmental Protection Agency (EPA) and shall possess the
characteristics outlined in paragraphs “Types of Encapsulant” and “Performance
Requirements” above and the following: 

a. Adherence:  The sealant eliminates fiber dispersal by adhering to the fibrous
substrate with sufficient penetration to prevent separation of the sealant from the
sprayed asbestos material.

b. Impact Penetration:  It withstands impact and penetration, protects the enclosed
sprayed asbestos material, and it must not cause separation of sprayed asbestos
material from its original substrate.

c. Flexibility:  It possesses enough flexibility to accommodate atmospheric changes
and settling of the structure over time.

d. Resistance to Smoke and Flame:  It shall have high flame retardant
characteristics and a low toxic fume and smoke emission rating.

e. Ease of Application:  It must be easily applied with relative insensitivity to
errors in preparation or application.  Ease of repair by routine maintenance
personnel is desirable.

f. Toxicity:  The sealant must be neither noxious nor toxic to application workers
and structure users thereafter.

g. Permeability:  It should have some permeability to water vapor to prevent
condensation accumulation be resistant to common cleaning agents.

h. Stability:  It shall have suitable stability to weathering and aging.

C Guarantee.  Guarantee encapsulating materials in accordance with Guarantee clause of the
General Conditions.

PART 3 - EXECUTION

3.1 PREPARATION:

A. Isolate the Work Area:  Place all tools, scaffolding, materials and equipment needed for
working in the regulated area prior to erecting any plastic sheeting.  Remove all
uncontaminated removable furniture, equipment, and supplies from the regulated area before
commencing work, or completely cover with two layers of 6-mil fire retardant poly sheeting
and secure with duct tape.  Lock out and tag out any HVAC systems in the regulated area.
Seal off the perimeter to the regulated area to completely isolate the regulated area from
adjacent spaces.  All surfaces in the regulated area must be covered to prevent contamination
and to facilitate clean-up.  Should adjacent areas become contaminated, immediately stop
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work and clean up the contamination at no additional cost to the Government.  Provide
firestopping and identify all fire barrier penetrations. 

B. Critical Barriers:  Completely separate the regulated area from adjacent areas using fire
retardant poly at least 6 mils thick and duct tape.  Individually seal with two layers of 6 mil
poly and duct tape all HVAC openings into the regulated area. Individually seal all lighting
fixtures, clocks, doors, windows, convectors, speakers, or any other objects or openings in
the regulated area. Use care with hot/warm surfaces.

C. Primary Barriers:  Clean all furniture, equipment, etc., with HEPA vacuum and wet
cleaning prior to being moved or covered.  Clean all surfaces in the regulated area with the
HEPA vacuum and wet wiping before installing poly sheeting. Cover the regulated area with
two layers of 6 mil fire retardant poly on the floors and two layers of 6 mil fire retardant poly
on the walls, unless otherwise directed in writing by the AOC’s representative. Floor layers
must form a right angle with the wall and turn up the wall at least 300 mm (12 inches).
Seams must overlap at least 1800 mm (6 feet) and must be spray glued and taped.  Install
sheeting so that layers can be removed independently from each other. Mechanically support
and seal with duct tape and glue all wall layers.

1. Stairs and Ramps: If stairs and ramps are covered with 6 mil plastic, two layers must
be used. Provide 19 mm (3/4") exterior grade plywood treads held in place with duct
tape/glue on the plastic. Do not cover rungs or rails with any isolation materials.

2. Carpeted Floors: Carpeting shall be covered with three layers of 6 mil poly. 
Corrugated cardboard sheets or a ridge material approved by the AOC must be placed
between the top and middle layers of the poly. 

3. Elevators: Any elevator walls, floor, and ceiling must be covered with 2 layers of 6
mil fire retardant poly.  The elevator door must be in a positively pressurized area
outside the clean room of the Decontamination unit. At completion of the abatement
work, the elevator must be cleaned as per this section.

D. Secondary Barriers: A loose layer of 6 mil poly shall be used as a drop cloth to protect the
primary layers from debris generated during the abatement.  This layer shall be replaced at
the end of each work shift or as needed during the work.

E. Extension of the Regulated Area: If the enclosure of the regulated area is breached in any
way that could allow contamination to occur, the affected area shall be included in the
regulated area and constructed as per this section. If the affected area cannot be added to the
regulated area, decontamination measures must be started immediately and continue until air
monitoring indicates levels outlined in “Asbestos Control Area” for outside the work area,
above, are met.

F. Firestop Requirements: Through penetrations caused by cables, cable trays, pipes, sleeves
must be firestopped with a fire-rated firestop system providing an air tight seal. Firestop
materials that are not equal to the wall or ceiling penetrated shall be brought to the attention
of the AOC Fire Protection Division.  The contractor shall list all areas of penetration, the
type of sealant used, and whether or not the location is fire rated. Any discovery of
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penetrations during abatement process shall immediately be brought to the attention of the
AOC Fire Protection Division.  All walls, floors and ceilings are considered fire rated unless
otherwise determined by the AOC Fire Protection Division. Any visible openings whether or
not caused by a penetration shall be reported by the contractor to the AOC Fire Protection
Division for a sealant system determination.  For firestops, contact the AOC Fire Protection
Division for the opening size, penetration, and fire rating requirements.

G. Pressure Differential:  The fully operational negative air system within the regulated area
shall continuously maintain a pressure differential of minus 0.02 inch water column.  Before
any disturbance of any asbestos material, this shall be demonstrated to the AOC by use of a
pressure differential meter/manometer as required by OSHA 29 CFR 1926.1101(e)(5)(i). 
The Competent Person shall be responsible for providing and maintaining the negative
pressure and air changes as required by OSHA and this specification. In any AOC-occupied
building or facility, the abatement contractor is responsible for providing twenty four (24)
hour, seven (7) days a week observation of the negative pressure air system once asbestos
removal starts. This observation shall continue until final air clearance criteria are met. The
suspension of this requirement can only be approved by the AOC/SOHB. Instructions to be
followed during the observations will be outlined during the CIH pre-abatement coordination
meeting specified in Part 1 above.

H. Monitoring:  The pressure differential shall be continuously monitored and recorded
between the regulated area and the area outside the regulated area with a monitoring device
that incorporates a strip chart recorder.  The strip chart recorder shall become part of the
project log and shall indicate at least minus 0.02 inch water column for the duration of the
project.

I. Supplemental Make-up Air Inlets:  Provide, as needed for proper air flow in the regulated
area, in a location approved by the Project CIH, by making openings in the plastic sheeting to
allow outside air to flow into the regulated area.  Auxiliary makeup air inlets must be located
as far from the negative air machines as possible, off the floor near the ceiling, and away
from the barriers that separate the regulated area from the occupied clean areas.  Cover the
inlets with weighted flaps which will seal in the event of failure of the negative pressure
system. The flap must be sprayed with adhesive to assure sealing if it closes.

J. Testing the System: The negative pressure system must be tested before any ACM is
disturbed in any way.  After the regulated area has been completely prepared, the
decontamination units set up, and the negative air machines installed, start the units up one at
a time.  Demonstrate the operation and testing of the negative pressure system to the
AOC/SOHB using smoke tubes and a negative pressure gauge to document the negative
pressure and air flow.  Testing must also be done at the start of each work shift.

K. Demonstration of the Negative Air Pressure System:  The demonstration of the operation
of the negative pressure system to the AOC/SOHB shall include, but not be limited to, the
following:

1. Plastic barriers and sheeting move lightly in toward the regulated area.
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2. Curtains of the decontamination units move in toward regulated area.
3. There is a noticeable movement of air through the decontamination units.  Use the

smoke tube to demonstrate air movement from the clean room to the shower room to
the equipment to the regulated area.

4. Use smoke tubes to demonstrate air is moving air across all areas in which work is to
be done.  Use a differential pressure gauge to indicate a negative pressure of at least
minus 0.02 inch across every barrier separating the regulated area from the rest of the
building.  Modify the system as necessary to meet the above requirements. 

L. Use of the Negative Pressure System During Abatement Operations:

1. Start units before beginning any disturbance of ACM occurs.  After work begins, the
units shall run continuously, maintaining a minimum of 4 actual air changes per hour at
a negative pressure differential of minus 0.02 inch water column, for the duration of
the work until a final visual clearance and final air clearance has been completed. 

2. The negative air machines shall not be shut down at any time during the duration of
the project unless it has been authorized by the AOC/SOHB.

3. Abatement work shall begin at a location farthest from the units and proceed toward
them.  If an electric failure occurs, the Competent Person shall stop all abatement work
and immediately begin wetting all exposed asbestos materials for the duration of the
power outage.  Abatement work shall not resume until power is restored and all
necessary units  are operating properly again.

4. The negative air machines shall continue to run after all work is completed and until a
final visual clearance and a final air clearance has been completed for that regulated
area.

M. Dismantling the System: After completion of the final visual and final air clearance has
been obtained, the units may be shut down.  The units shall have been completely
decontaminated, all pre-filters removed and disposed of as asbestos waste, and the unit inlet
and outlet sealed with 2 layers of 6 mil poly.

N. Before the work is begun, clean all removable items and equipment.  Remove them from
the work area and store as directed.

O. Cover all non-removable items and equipment in the work area with six (6) mil flame
retardant plastic sheeting taped securely in place.

P. When specified, remove all heating, ventilation, and air conditioning system filters, pack
them in sealable double approved disposal bags or containers for disposal in the approved
waste disposal site and replace them with new filters upon completion of abatement. 
Openings created by the removal of HVAC filters shall be sealed using 6 mil plastic sheeting
taped securely in place, prior to start of work.

Q. Post warning signs: on the primary containment as required by 29 CFR 1910.1001, 29 CFR
1926.1101, ASTM E 849, as directed by District of Columbia Title 20 DCMR, Section 800
“Control of Asbestos” and as directed by the Architect.
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R. Obtain Approval of the Finished  Primary Containment from the Project CIH, prior to
starting any actual asbestos removal work.

3.2 WORK PROCEDURE:

A. General Procedures:  The enclosed work areas shall be defined as an asbestos regulated
area and all asbestos worker protection and work practices not addressed in this specification
shall be performed in conformance with the general safety and health provisions of 29 CFR
1910.1001, 29 CFR 1910.20, and the construction industry standard for asbestos, 29 CFR
1926.1101, respectively.   The Project CIH shall review work area air samples and make
adjustments for the type of respiratory protection required. For asbestos abatement work, use
general work practices, work practices for removal, and work practices for encapsulation as
specified in 29 CFR 1926.1101.  If a conflict arises, the more stringent application shall
apply until a determination is made by the Architect.

B. Protective Clothing:  Provide boots, booties, hard hats, goggles, clothing, respirators and
any other personal protective equipment as determined by conducting the hazard assessment
required by OSHA at 29 CFR 1910.132 (d). Provide all personnel entering the regulated area
with disposable full body coveralls, disposable head covering, and 18 inch boot coverings. 
The Competent Person shall ensure the integrity of personal protective equipment worn for
the duration of the project.  Provide plastic/rubber disposable gloves for hand protection. 
Cloth type gloves may be worn under plastic/rubber gloves, but cannot be used alone.  Duct
tape shall be used to secure all suit sleeves to wrists and to secure foot coverings at the ankle.

C. Local Exhaust System:  Provide a local HEPA filtered exhaust system in the asbestos
control area. The local HEPA filtered exhaust system shall exhaust to the outside of the
building.  Local HEPA filtered exhaust equipment must be sufficient to maintain a negative
air pressure of 0.02 inch of water anywhere in the asbestos control area. In no case shall the
building ventilation system be used as the local exhaust system for asbestos control. 
Filtering in vacuums and exhaust equipment shall be HEPA filtered equipped and conform to
ANSI Z9.2; HEPA filters shall be used in all vacuums and exhaust equipment.  NOTE:
Approval from the AOC/SOHB is required for all local HEPA filtered exhaust systems that
cannot be exhausted directly outside the building.  To exhaust an HEPA filtered local
exhaust system from an asbestos control area to the inside an AOC building will require the
approval of the AOC/SOHB.  The HEPA filtered exhaust equipment shall also pass a
Dioctylphthalate (DOP) test for HEPA filtered equipment  each time a containment that is to
be exhausted into the building is erected.

D. Controlling Access to the Regulated Area: Access to the regulated area is allowed only
through the personnel decontamination facility (PDF).  All other means of access shall be
eliminated and OSHA Danger asbestos signs posted as required by OSHA.  If the regulated
area is adjacent to or within view of an occupied area, provide a visual barrier of opaque fire
retardant poly sheeting at least 6 mils thick to prevent building occupant observation. If the
adjacent area is accessible to the public, the barrier must be solid and capable of
withstanding the negative pressure.
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E. Coordination of Work of all Trades:  Coordinate the work of all trades to assure that their
work is performed in accordance with the applicable regulations and that the asbestos control
limits are maintained at all times both inside and outside the asbestos work area.

3.3 WET REMOVAL OF ACM OTHER THAN AMOSITE ASBESTOS

A. Adequately and thoroughly wet the ACM to be removed prior to removal to reduce/prevent
fiber release to the air.  Adequate time must be allowed for the amended water to saturate the
ACM.  Abatement personnel must not disturb dry ACM.  Use a fine spray of amended water
or removal encapsulant.  Saturate the material sufficiently to wet to the substrate without
causing excessive dripping.  The material must be sprayed repeatedly/continuously during
the removal process in order to maintain adequately wet conditions.  Removal encapsulant
must be applied in accordance with the manufacturer's written instructions.  Perforate or
carefully separate, using wet methods, any outer covering that is painted or jacketed in order
to allow penetration and wetting of the material.  Where necessary, carefully remove
covering while wetting to minimize fiber release. (Note: In no event shall dry removal occur
except when a permit is granted for unavoidable safety hazards.) 

B. If ACM does not wet well with amended water due to coating or jacketing, remove as
follows:

1. Mist work area continuously with amended water whenever necessary to reduce
airborne fiber levels.

2. Remove saturated ACM in small sections.  Do not allow material to dry out.  As
material is removed, place the material, while still wet, into 6-mil poly asbestos waste
bags. Twist tightly the bag neck, bend over (gooseneck) and seal with a minimum of
three tight wraps of duct tape.  Clean/decontaminate the outside of any residue and
move to wash down station adjacent to EDF.

3. Fireproofing or Architectural Finish on Scratch Coat:  Spray with a fine mist of
amended water or removal encapsulant. Allow time for saturation to the substrate. Do
not over saturate causing excess dripping.  Scrape material from substrate.  Remove
material in manageable quantities and control falling to staging or floor. If the falling
distance is over 20 feet (6M), use a drop chute to contain material through descent. 
Remove residue remaining on the scratch coat after scraping is done using a stiff
bristle hand brush. If a removal encapsulant is used, remove residue completely before
the encapsulant dries. Re-wet the substrate as needed to prevent drying before the
residue is removed.

4. Fireproofing or Architectural Finish on Wire Lath:  Spray with a fine mist of
amended water or removal encapsulant.  Allow time to completely saturate the
material. Do not over saturate causing excess dripping. If the surface has been painted
or otherwise coated, cut small holes as needed and apply amended water or removal
encapsulant from above. Cut saturated wire lath into 2 by 6 feet (50 by 150 mm)
sections and cut hanger wires. Roll up complete with ACM, cover in burlap and hand
place in disposal bag. Do not drop to floor. After removal of lath/ACM, remove any
over spray on decking and structure using stiff bristle nylon brushes. Depending on
hardness of over spray, scrapers may be needed for removal.
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5. Pipe Insulation:  Remove the outer layer of wrap while spraying with amended water
in order to saturate the ACM. Spray ACM with a fine mist of amended water or
removal encapsulant. Allow time to saturate the material to the substrate.  Cut bands
holding pre-formed pipe insulation sections. Slit jacketing at the seams, remove and
hand place in a disposal bag.  Do not allow dropping to the floor. Remove molded
fitting insulation/mud in large pieces and hand place in a disposal bag. Remove any
residue on pipe or fitting with a stiff bristle nylon brush. In locations where pipe fitting
insulation is removed from fibrous glass or other non-asbestos insulated straight runs
of pipe, remove fibrous material at least 6 inches from the point it contacts the ACM.

3.4 WET REMOVAL OF AMOSITE ASBESTOS

A. Amosite ACM will require local exhaust ventilation and collection, as described below, in
addition to wet removal. Provide specific description /locations/drawings.

B. Provide local exhaust ventilation and collection systems to assure collection of amosite
fibers at the point of generation. A 12-inch flexible rigid non-collapsing duct shall be shall be
located no more than 2 feet from any scraping/brushing activity. Primary filters must be
replaced every 30 minutes on the negative air machines.  Each scraping/brushing activity
must have a negative air machine devoted to it. For pre-molded pipe insulation or cutting
wire lathe, attach a 4-foot square flared end piece on the intake of the duct. Support the duct
horizontally at a point 2 feet below the work to effect capture. One person in the crew shall
be assigned to operate the duct collection system on a continual basis.

C. Amosite asbestos does not wet well with amended water.  Submit full information and
documentation on the wetting agent proposed prior to start for review by the AOC/SOHB
representative. Insure that the material is worked on in small sections and is thoroughly and
continuously wetted. Package immediately after removal while wet. Remove as required.

3.5 REMOVAL OF ACM/DIRT FLOORS AND OTHER SPECIAL PROCEDURES

A. Major Abatement on Dirt Floors:  When working on dirt floors, pick up all chunks of
visible asbestos debris using wet methods if possible after set-up of PDF, EDF, negative air
systems as required. Perform work and decontaminate/clean-up; perform lock-down as
needed and complete work as required under these specifications. The asbestos contaminated
soil (ACS) shall be removed, encapsulated, and enclosed.

1. Remove ACS to a minimum depth of 2 inches.  After wetting to minimize dust, shovel
dirt into disposal bags. The Project CIH shall closely monitor work conditions and take
appropriate action to protect workers from exposure to asbestos and heat stress. The
minimum number of air changes per hour shall be six using negative air machines.

2. The Contractor has the option to encapsulate soil. A test area of a minimum of 100
sq. ft. must be performed to determine feasibility. Provide a written proposal for
encapsulation to the AOC/SOHB representative with test results; recommendation
from the manufacturer; a guarantee of performance for 10 years; and any limitations of
application. The AOC reserves the right to accept or reject the application proposal
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with no effect on the contract.  If approved, the application and supervision must be
done by persons certified by the manufacturer as trained and experienced personnel as
evidenced by documentation of such.

3. Enclosure of ACM using a concrete layer of 2 inches over the entire surface may also
be done. Thoroughly dampen soil first before pouring concrete. Personnel shall be
proficient in concrete laying as well as asbestos trained.

3.6 NEGATIVE PRESSURE GLOVEBAG METHOD OF ASBESTOS REMOVAL:

A. General:  The glovebag method may be used where the total length of asbestos insulation to
be removed in a pipe segment between existing ACM insulation to remain does not exceed 3
feet.  The glovebag method may not be used for steam, steam condensate return and heating
water piping unless the system is inactive or the surface temperature of the pipe is below 140
degrees F. Respiratory protection and disposable clothing are required.  Discard clothing in
accordance with paragraph Disposal of Friable Asbestos.

B. Procedure:  Install the glovebag and negative pressure equipment following all procedures
outlined in OSHA’s 29 CFR 1926.1101.

C. Removal and Disposal of Glovebags:  Removal of glovebags shall be in accordance with
29 CFR 1926.1101.  Dispose of glovebags, material, and contaminated equipment in accor-
dance with paragraph Disposal of Friable Asbestos.

3.7 MINI-ENCLOSURE SYSTEM

A. General:  A mini-enclosure system is defined as any portable system capable of performing
small scale short duration projects equipped with all aspects of a full containment.  This
includes, but is not limited to the following components:  negative air pressure, shower or
water-tank facilities, HEPA vacuums, and polyethylene sheeting barriers.  

B. A mini-enclosure system may be used when minor disturbances to asbestos-containing
ceiling, wall, or floor materials are required and when the ceiling, wall or floor surface is flat
and capable of obtaining the required air seal.  Mini-enclosures shall not exceed a projected
floor area of thirty square feet unless approved by the Architect.  This system applies to the
following activities:

1. Removal of non-asbestos lay-in ceiling panels with asbestos debris on the top ceiling
panel surface.

2. Removal of asbestos-containing lay-in or spline ceiling panels.
3. Removal of light fixtures in plaster ceilings to access ceiling spaces.
4. Removing or installation of light fixtures.
5. Cutting or channeling of walls and plaster ceilings (e.g., hanging conduit or other

such projects necessitating disturbance to the asbestos surfaces).
6. Removal of asbestos-containing floor tile and mastic.
7. Removal of asbestos-containing duct mastic.
8. Removal of transite asbestos panel boards, baseboard and mastic.
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B. Procedure:  Utilize a  negative pressure mini-enclosure system for this work.  This process
will  follow all procedures outlined in OSHA’s 29 CFR 1926.1101.  The following steps are
to be when performing this work:

1. Preliminary setup:  Seal all critical barriers (e.g., doors, windows, vents) in the work
area.  Place OSHA warning signs as necessary facing outward on perimeter doors. 
Pre-clean area beneath work by wet wiping and HEPA vacuuming.  Place drop cloth on
surfaces below work and seal ir to floor with duct tape.  Disconnect, as necessary, the
electric and lock out power to breaker.  Check and pressurize water within holding
tanks and nozzles on the enclosure system.  Provide ground-fault protection for other
outlets. 

2. Preliminary Inspection: Project CIH will inspect area prior to commencement of
work.  Verify that all preliminary set-up procedures, as stated above, have been
completed.  Verify that all filters are properly positioned in HEPA vacuums and
negative air machines (NAM).  Verify all equipment is operating properly.  Review,
with contractor, the CIH Approved Plan of Action specified in “Submittals” in Part 1
of this specification.

3. Work Procedures:  Workers will don two (2) suits, gloves and appropriate respiratory
protection in accordance with 29 CFR 1910.134.  Workers will activate the negative
air system associated with the mini-enclosure.  The workers, in accordance with all
applicable Federal and District of Columbia regulations, will perform necessary
removal and/or encapsulation of asbestos containing material.  Non-asbestos
containing material to be salvaged, as stated in scheduled work plan, shall be properly
decontaminated prior to its removal from the work area.

4. Waste Removal: All asbestos containing materials shall be sufficiently wet and placed
in bags, drums, or other approved and labeled disposal containers.  All waste disposal
containers shall be properly decontaminated.  Disposal shall be performed as specified
in “Cleanup and Disposal” below.

5. Decontamination Procedures: Thoroughly clean via wet wiping and HEPA
vacuuming all surfaces within the mini-enclosure so that no visible residue remains. 
Workers will decontaminate by HEPA vacuuming the outer protective suit.  Workers 
will reinspect the area for visible residue, clean as necessary, then decontaminate the
inner protective suit.  Once entire area is completely decontaminated, the workers may
remove and properly dispose of the second suit and shower. Once showered, the
worker may exit the mini-enclosure system and remove respiratory protection.  If a
remote shower facility is utilized, the workers shall follow the same procedure as
stated above, however, the second suit shall be removed upon entering the remote
shower facility.

6. Final Visual Inspection: Once all work for the specified area has been completed and
workers have exited the mini-enclosure system, the Project CIH will enter the
enclosure system to perform a final visual inspection to insure that there is no visible
residue and all work has been completed.

7. Final Air Sample Clearance: The following final clearance sampling procedure shall
be followed for mini-enclosure systems.  If the work area passes final visual
inspection, a final clearance air sample shall be conducted by the Project CIH inside
the mini-enclosure system.  The clearance air sample will have a total volume of at
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least 1200 liters of air and shall be analyzed by Phase Contrast Microscopy (PCM)
following the NIOSH 7400 method A rules.  This sample shall be read on-site by the
Project CIH.  Upon failure of the clearance sample by PCM analysis, another sample
shall be conducted and analyzed by Transmission Electron Microscopy (TEM) and
submitted to an accredited laboratory with all extra cleaning and sampling at no cost to
the Government.

8. Post-Clearance: Upon clearance of the mini-enclosure system both by visual and air
sampling, the system can be used at another location, leaving the previous work area
non-hazardous for other trades to perform routine work.

3.8 QUALITY CONTROL:

A. Monitoring:  Monitoring of airborne concentrations of asbestos shall be in accordance with
29 CFR 1910.1001, 29 CFR 1926.1101, ASTM E 849, and this specification.

1. Monitor the airborne concentration of asbestos before constructing the containment
work area, to obtain a baseline fiber concentration in the affected areas.  If the baseline
air monitoring results, exceeds 0.01 f/cc immediately notify the AOC/SOHB. 

2. Monitor continuously during the course of the work inside the asbestos work area and
other areas as directed by the Project CIH’s air sampling strategy. In addition to that
sampling strategy, and at a minimum, perform daily monitoring outside the entrance to
the asbestos work area, along each perimeter wall of the containment and at the
exhaust opening of the local exhaust system. If monitoring shows airborne
concentrations greater than the asbestos control limits permitted by this specification,
immediately stop all work, and notify the AOC/SOHB. Work shall not be restarted
without approval of the Project CIH and the AOC/SOHB.

3. In addition, monitor the airborne concentrations of asbestos after final cleanup and
removal of the enclosure of the asbestos control area in accordance with paragraph
“Final Cleanup and Removal of Enclosures.”

B. Site Inspection and Stop Work Orders:  While performing asbestos abatement work, the
Contractor shall be subject to on site inspection by agency officials or agency contracted
inspection services.  Work shall also be subject to inspection by OSHA and EPA inspectors
and/or local building or health officials.  If found to be in violation by one of these officials,
the Contractor shall cease all work immediately.  Until the violation is resolved, standby time
required to resolve the violation shall be at the Contractor's expense.  Five complete sets of
equipment (such as respirators and disposable clothing) required for entry to the asbestos
control area shall be available for inspectors use.

3.9 CLEANUP AND DISPOSAL:

A. Permits and Notifications:  Secure necessary permits in conjunction with asbestos removal,
hauling and disposition and provide timely notification of such actions, as may be required
by Federal, state, regional, and local authorities.  When required by regulation, ensure that
notification to the Regional Office of the EPA and the responsible agency for the District of
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Columbia is made,; provide copies of the notification to the AOC/SOHB 20 days prior to the
commencement of the work.  Provide notification in accordance with 40 CFR 61.22(d)(1).

B. Housekeeping:  Essential parts of asbestos dust control are housekeeping and cleanup
procedures.  All surfaces throughout the containment  work area shall be maintained free of
accumulations of asbestos fibers to prevent further dispersion.  Give meticulous attention to
restricting the spread of dust and debris, keep waste from being distributed over the general
area.  Use approved industrial vacuum cleaners with a HEPA filters to collect dust and small
scrap.  The use of compressed air is forbidden.  Post appropriate asbestos hazard warning
signs.  At the end of each work shift, the containment area shall be cleaned.  Equip personnel
engaged in cleaning up asbestos scrap and waste with necessary respiratory equipment and
protective clothing.

C. Disposal of Friable Asbestos:  Collect and dispose of friable asbestos waste, scrap, debris,
bags, containers, equipment, and asbestos-contaminated clothing which may produce
airborne concentrations of asbestos fibers in disposal bags or containers approved as
specified in Part 1 above for post-award submittals.  Prior to placing in bags or containers,
thoroughly wet down asbestos wastes to reduce airborne concentrations.  All asbestos waste
shall be double bagged, wrapped or contained in accordance with 40 CFR Subpart M.  At the
end of each work shift, all waste asbestos materials shall be removed from the containment. 
Obtain approval from the AOC/SOHB and affected AOC building Superintendent’s office,
when the removal of the containerized asbestos waste is scheduled from the containment
area.  The contractor shall make arrangements for the transportation and disposal of all
asbestos waste generated under this specification in accordance with all Federal regulations
at a sanitary landfill that meets EPA requirements.  The Contractor will provide the
AOC/SOHB with a copies of all Waste Shipment Records, hauler’s receipts, and landfill
receiving tickets resulting from the disposal of the asbestos waste as specified in Part 1 above
for disposal receipt submittals.  Establishment of any on-site temporary holding area for
properly packaged asbestos waste must have prior approval from the AOC/SOHB. At no
time shall the Contractor  receive any asbestos-containing waste from other jobs, compliance
inspectors or other sources without prior approval from the AOC/SOHB.

D. Final Cleanup:  The Contractor shall notify the AOC/SOHB and the Project CIH that the
work area is ready for final inspection.  The Project CIH shall inspect the work area prior to
performing final air sampling.  Visual observation of asbestos materials, dust or debris is not
permitted on any surface in or around the work area.  Clean work area in accordance with
EPA approved methods. Once the visual observation is satisfied apply a  lock down
encapsulant. 

E. Lock down encapsulation: Lock down encapsulation is an integral part of the ACM
removal.  At the conclusion of ACM removal and before final air sampling, all surfaces shall
be encapsulated with a lock down encapsulant. Apply two coats of encapsulant in strict
accordance with the manufacturer's instructions. Any deviation from the instructions must be
approved by the AOC’s representative in writing prior to commencing the work. Apply the
first coat of encapsulant with an airless sprayer at a pressure and using a nozzle orifice as
recommended by the manufacturer.  If the surface has been allowed to dry, wet wipe or
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HEPA vacuum prior to spraying with encapsulant. Apply a second coat over the first coat in
strict conformance with the manufacturer's instructions.  Color the encapsulant and contrast
the color in the second coat so that visual confirmation of completeness and uniform
coverage of each coat is possible. Adhere to the manufacturer's instructions for coloring. At
the completion of the encapsulation, the surface must be a uniform third color produced by
the mixture.

1. Exposed Edges:  Seal edges of ACM exposed by removal work such as ACM left due
to being outside the scope of work for this contract,  or is inaccessible such as a sleeve
or  wall penetration, with one coat of penetrating encapsulant and one coat of bridging
encapsulant. Prior to sealing, permit the exposed edges to dry completely in between
the coats to permit penetration of the encapsulant.

F. Final Air Sampling: Perform air sampling for clearance purposes in accordance with
current District of Columbia or State of Maryland regulations, as applicable.  Copies of the
clearance air sample results are to be faxed to the District of Columbia Department of
Health, Air Quality Division or Sate of Maryland, as applicable.

G. Removal of Enclosure: If asbestos concentrations do not exceed clearance criteria, contact 
the AOC/SOHB for authorization for the removal of the enclosure. Ensure that copies of the
clearance air sample results are telefaxed to the District of Columbia Department of Health,
Air Quality Division.

H. Re-Occupancy Inspection:  The Contractor shall notify the AOC/SOHB and the Project
CIH that the work area is ready for re-occupancy inspection.  The Project CIH, shall inspect
the work area after removal of the enclosure and shall ensure that no visible debris is
observed. If visible debris is observed,  the Contractor shall clean the work area as directed
by the Project CIH,  in accordance with EPA approved methods until no visible debris are
observed. The Project CIH shall provide verbal re-occupancy approval to the AOC/SOHB
immediately after this inspection.  Documentation of the re-occupancy inspection shall be
provided to the AOC/SOHB within 24 hours after approving an area for re-occupancy.

3.10 SCHEDULE OF MINIMUM PROCEDURES FOR SPECIFIC AREAS                        

A. Areas are identified on the drawings.  Plan asbestos removal work and field verify actual
extent of areas where each procedure is required.  Architect shall survey areas and approve
work plans; notify Architect no less than 7 days in advance.  Unit prices shall be used to
adjust changes to the Contract Sum.  

B. Scheduled procedures are minimum requirements for each type and location of asbestos
removal; additional tasks and procedures may be required by individual field conditions or
directed by Architect or CIH.

C. Develop procedures for the following work items:

1. Areas to remove baseboard molding with asbestos-containing mastic.
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2. Areas to remove asbestos-containing duct insulation to permit new duct connections or
rerouting existing ducts.

3. Areas to remove asbestos-containing pipe insulation to permit new pipe connections or
rerouting existing pipes.  

END OF SECTION 028213



















































ATTACHMENT J.6 – REPLACEMENT EQUIPMENT AND MATERIAL 
SPECIFICATIONS 
 
 
1. Steam and Condensate Piping: 

ASTM A53, Type S (seamless); schedule 80 for steam supply lines up to 12’ in diameter, X-
Heavy for 14” and larger.  All connections to be welded unless otherwise specified. 

2. Chilled Water Piping: 

ASTM A53, Type S (seamless); schedule 40 for chilled water supply and return lines up to 12’ 
in diameter, X-Heavy for 14” and larger.  All connections to be welded unless otherwise 
specified. 

3. Pipe Guides: 

 Grinnell figure 255 pipe alignment guide.  Steel shall have a galvanized finish. 

4. Pipe Rollers: 

 Grinnell figure 175 roller chair, figure 271 pipe roll stand, or figure 274 adjustable pipe roll 
stand.  Steel shall have a galvanized finish. 

5. Pipe Saddles: 

 Grinnell figure 162 (2" insulation) or figure 165 (4" insulation) pipe covering protection saddle.  
Steel shall be galvanized after saddle is welded to pipe. 

6. Anchors: 

 Manufactured with expansion joint as an integral main anchor base; or (if separate from 
expansion joint) constructed of 3/4" pipe bands with ears, continuously welded around pipe and 
where ears attach to stanchions (drawings available upon request). 

7. Stanchions: 

 For structural members, ASTM A36 rectangular tube steel with a galvanized finish, ASTM 
A500 galvanized steel for all other steel. 

8. Expansion Joints: 

 Externally pressurized, packless, single- or double-travel expansion joints with 321 stainless 
steel bellows and beveled weld ends.  Minimum pressure rating of 300 psi.  Minimum 
temperature rating of 450 degrees F.  Recommended to be ordered with integral carbon steel 
main anchor base instead of separate anchors for piping.  Wall thickness shall be the same as 
pipe in that size.  Threaded drain connection to be back-welded.  Recommended models: 
Microflex MXS300 (single) or MXD300 (double). 

9. Valves: 

 For steam supply piping: Class 300, carbon steel, triple offset, rotary tight-shut-off valves with 
ANSI B16.10 double flanges.  The valves shall use a 216-grade cast carbon steel valve body.  
The seating system is to be torque seated for zero leakage.  Manual actuator and handwheel shall 
be provided and installed on the valves by the manufacturer.  Recommended models: Adams 
Class 300 Series 316 Type MAK Split Body or Vanessa Class 300 Series 33,000.  For 



condensate piping: Class 300 carbon steel gate valves with beveled weld ends and furnished with 
a steel handwheel.  Valves for trap assembly as noted in trap assembly drawing. 

10. Steam Traps: 

 Traps of various makes and models are used throughout the system.  The Contractor shall ensure 
that any replacement traps are compatible with the existing system functions. 

11. Strainers: 

 Y-pattern strainer with 250-psi minimum steam working pressure, cast steel body, stainless steel 
mesh screen, tapped blow-off plug, and threaded-end connections. 

12. Steam and Condensate Piping Insulation: 

 SSL 850-degree fiberglass insulation.  Two layers of 2-inch-thick insulation for steam line, with 
top and bottom layers overlapping 50% of their length.  One layer of 2-inch-thick insulation for 
pumped condensate and high-pressure trap return lines.  One layer of 1-inch-thick insulation for 
trap stations (only the piping and elbows are to be insulated).  Wrap insulation with .016-inch 
stucco-embossed aluminum jacketing secured with 3/4" stainless steel bands and wing clips 
every 18 inches. 

13. Chilled Water Piping Insulation: 

  

14. Electric: 

A. Lighting Fixtures:  wall-mounted, right-angle, 120-volt, vapor-tight lighting fixtures as 
manufactured by M. Stephens Manufacturing, Inc., part no. VXWG-21-CG.  Lamps shall 
be 23W, spiral-tube, compact fluorescent as manufactured by Sunrise, model SSE-24.  
The fixtures shall be NEMA rated for wet and corrosive environments. 

B. Receptacles:  Locate a 20-Amp dual receptacle at each lighting fixture location.  Provide 
combination junction box/electrical outlets that are NEMA 4X rated for wet and 
corrosive environments.  The electrical outlets shall be mounted approximately 3 feet 
above the floor.  

C. Panels and Circuit Breakers:  240/120-volt, 3-phase, NEMA 4x, stainless steel hinged 
enclosure panels.  The dimensions for each panel shall be minimized to accommodate the 
lack of space within the tunnels.  Circuit breakers shall be appropriately sized for the 
loads connected to them and the wire sizes used.  All circuit breakers shall be rated for a 
minimum temperature of 194oF.  Provide a circuit directory contained within a sealed 
plastic pouch for each panel installed.  The contractor shall provide a copy of the circuit 
directories for all of the new panels in an electronic format using Microsoft Excel. 

D. Conduit, Boxes, and Wiring:  All new conduit, fittings and boxes shall be shall have a 
minimum temperature rating of 350°F and be corrosion proof.  Conduit shall be made of 
fiberglass and the recommended manufacturer is FRE Composites.  All conduit shall be 
installed parallel to walls, floors, and ceilings were possible, except were pitch is required 
for drainage.  Conduit shall be firmly attached to the tunnel walls at intervals not to 
exceed three feet (3’).  All conduit shall be attached to the tunnel walls in such a way as 
to minimize intrusion into the tunnel walking space, nor shall it interfere with the 
operation and maintenance of the piping and associated equipment.  All conduit 
couplings and fittings shall be “lock seal” type.  Epoxy-glued type couplings and fittings 



shall not be used.  Provide and install expansion joint couplings every twenty feet in all 
conduit installed.  The expansion couplings installed shall meet or exceed the conduit 
temperature rating and shall be corrosion proof.  All boxes will be considered junction 
boxes and shall have hinged covers.  All boxes shall be mounted level and plumb, and 
shall be rigidly anchored to the supporting surface.  Machine bolt expansion anchors shall 
be used to fasten boxes to concrete surfaces.  Anchor bolts shall have a minimum 
diameter of ¼ inch, and spacers shall be used to provide at least ¼ inch clearance 
between the back of the box and the mounting surface.  All wire shall be THHN.  All 
wire installed shall be sized for an ambient temperature of 194°F.  The Contractor shall 
not exceed the maximum allowable number of conductors in any conduit run as defined 
in the National Electric Code. 

E. Mounting Hardware:  All mounting hardware, screws, conduit clamps, bolts, washers, 
anchors, “Kindorf”, etc. shall be stainless steel and corrosion proof. 

15. Motors: 

 Fan motors shall be totally enclosed, fan cooled (TEFC) type as manufactured by Baldor, Inc, 
and rated for 230/460 volt, three phase, 60 hertz operation. 

16. Additional Guidelines: 

 All new structural steel shall be ASTM A36 galvanized tube steel.  All other steel shall be 
ASTM A500 galvanized steel.  All welds shall be made with E70xx electrodes. All non-
galvanized and non-stainless steel, as well as all steel in areas that have been welded, shall be 
galvanized in accordance with ASTM A123.  All fastener hardware shall be Type 316 stainless 
steel.  Expansion anchors for attaching brackets and stanchions to the tunnel ceiling, walls, or 
floor shall be Hilti Kwik Bolt II or Powers Rawl Power-Stud heavy duty, stud or threaded 
version, Type 316 stainless steel expansion anchors.  All expansion anchors shall be installed 
with Type 316 stainless steel nuts, washers, and lock washers.  All hardware for flanges shall be 
ASTM A193 Grade B7 bolts and studs, and ASTM A194 Grade 2H hex nuts.  The contractor 
shall follow the manufacturer's guidelines for installation of all new products.  The contractor 
shall provide submittals for AOC approval for all products to be used in the Utility Distribution 
System not specified herein.  All welders shall be AWS certified to work on structural supports.  
The contractor or any sub-contractor shall conform to ASME code for Pressure Piping, ASME 
B31.1, Power Piping, while performing any pipe welding in the Utility Distribution System.  
The contractor shall have quality control procedures in place which address Welding Procedure 
Specifications (WPS) and Procedure Qualification Records (PQR) for each type of repair. 



 



ATTACHMENT J.7 – PREVENTIVE MAINTENANCE CHECKLISTS  
 
The following checklists (also called guide cards) define the minimum level of maintenance 
procedures for inspecting components located in the Utility Distribution System.  The Contractor 
shall confirm these procedures when performing preventive maintenance inspections. 
Revised procedures may be issued from time to time and the Contractor shall comply to revised 
procedures as they are provided. 
 
Title:  E-17 Expansion Joints: 
 
Purpose:   Receives and absorbs stress placed on the steam lines. 
 

Reference:   Vendor's Brochures               

 
Tools:   1. Tool Group C 
   2. Lubricants 
   3. Fine Sand Cloth 

 
Precautions:  1. Refer to and use all safety procedures. 
              2. Relieve stress on steam line if necessary 
 3. Has high pressure steam flowing through the joints 
 
Criteria:   Inspection by General Foreman, Building Manager, and Technical 

Support Staff personnel. 
 
Description:  1. Remove cover. 

 2. Examine joint closely, look for evidence of displacement, loose or 
defective anchors or bolts, alignment of joint with piping, guide rods, etc.  
Correct what can be done with pressure on.  Repair or replace as 
necessary. 
3. Clean barrel with fine sand cloth to remove as much rust and debris as 
possible. 
4. Lubricate barrel. 
5. Observe packing gland, adjust to stop weeping or leaks. 
6. If slugs are added, remember to return the slugging ran all the way 
down inside the barrel after completion. 
7. Renew packing completely when system is down for other reason such 
as repair, overhaul, or maintenance of other components. 
8. Replace cover. 

 
Additional  
Documents: 
 
 
Title:  E-28 Motor Starters, 100 Horsepower and Up: 
 
Purpose: Operate a variety of mechanical pieces of equipment allowing 

 tunnel systems to function. 



 
Reference:    Vendor's Brochure 
                      
Tools: 1. Tool Group B 

2. Test Set 
3. Micro-Ohmmeter 
4. Megger 
5. Vacuum Cleaner 
 

Precautions:  1. Schedule outage with operating personnel. 
2. De-energize, Tag, and lockout circuit.  All tests shall conform to the 
appropriate ASTM test procedures and the values used as standards shall 
conform to the manufacturers and ANSI standards specifications. 
3. Refer to and use all safety procedures. 
 

Criteria:   Inspections by General Foreman, Building Manager, and Technical 
Support Staff personnel. 

Description:  1. Visually Inspect for broken parts, contact arcing, or any evidence of 
overheating. 
2. Check motor nameplate for current rating and controller 
manufacturer’s recommended heater size. 
3. Check line, load connections, and heater mounting screws for 
tightness.  Tighten as necessary. 
4. Perform time/current characteristics test at the appropriate multiple of 
heater rating. 

 5. Record test results both as found and as left.  
 6. Check contact resistance in micro-ohms and dielectric strength in 

meg-ohms.  
 7. Check starter connections by applying a thin film of black contact 

grease to the line and load stabs then rack the breaker in and out of the 
cubicle and measure the wipe marks on the stab.  Clean contacts.  

 8. Remove tags and lock, return circuit to service. 
 
Additional  
Documents: 

 

Title:  F-27 Fans, Centrifugal: 

Purpose:  Provides transfer of air throughout the utility tunnels and utility plants. 

Reference:    Vendor's Brochure                      

Tools:   1. Tool Group Basic 
2. Tachometer 
3. Vacuum 
4. Respirator 

 
Precautions:   1. Review manufacturer's instructions. 

2. Schedule shutdowns with operating personnel, as needed. 
3. Open, lock, and tag electrical circuits. 
 



Criteria:    Inspection by General Foreman, Building Manager, and 
Technical Support Staff personnel. 

 
Description:    1. Check fan blades and fan housing for dust buildup and clean. 

2. Check fan blades and moving parts for excessive wear.  Clean. 
3. Check fan RPM to design specifications. 
4. Check bearing collar set screws on fan shaft to make sure they are 
tight. 
5. Vacuum interior of unit if accessible.  Clean exterior. 
6. Lubricate fan shaft bearings while unit is running.  Add grease slowly 
until slight bleeding is noted from the seals.  Do not over lubricate.  
Remove old or excess lubricant. 
7. Check belts for wear, adjust tension or alignment, and replace belts 
when necessary. Multiple belt drives should be replaced with matched 
sets. 
8. Check structural members, vibration eliminators and flexible 
connections. 
9. Schedule PM on motor at same time. 

 
 
Title: F-36 Fans, Propeller 24" Diameter or Larger: 
 
Purpose:  Moves heated/cooled air throughout the tunnels. 
 
Reference:    Vendor's Brochure                 
 
Tools: 1. Tool Group Basic 

2. Vacuum 
 
Precautions:  1. Disconnect and tag electrical circuit or switch. 

2. Refer to and use all safety precautions. 
3. Schedule outage with operating personnel 
4. Perform in conjunction with MOTOR PM. 

 
Criteria:   Inspection by General Foreman, Building Manager, and Technical 

Support Staff personnel. 
 

Description:  1. Operate unit, check for excessive vibration or noise. 
2. Clean unit, especially fan blades. 
3. Inspect pulleys, belts, couplings, etc.  Adjust tension and tighten 
mountings as necessary.  Change badly worn belts.  Multi-belt drives 
should be replaced with matched belt sets. 

  4. Lubricate fan sleeve bearings, fan thrust bearing, and motor as 
necessary.  

5. Clean motor with vacuum or low pressure air.  Check for obstructions 
in motor cooling and air flow.  

 
 
Title:  M-3 Motors: 
 



Purpose:     This guide is for squirrel-cage, wound-rotor and synchronous motors in 
excess of 1 horsepower.  The maintenance specified by this guide is not 
intended to require disassembly of the motor.  This guide does not 
normally apply to motors rated less than 1 horsepower.  Maintenance for 
these motors is normally limited to cleaning and lubrication which is 
accomplished with the maintenance of the driven machine. 
 

Reference:   Vendor's brochures                      
 
Tools: 1. Tool Group B 

            2. Multi Meter 
            3. Tachometer 
            4. Lubricant 

 
Precautions:  1. If necessary, schedule shutdown with operating personnel. 

              2. Review manufacturer's instructions. 
              3. Open, tag, and lock circuit serving motor, when applicable. 
 

Criteria:   Inspection by General Foreman, Building Manager, and Technical 
Support Staff. 
 

Description: 1. Check ventilation ports for soil accumulation, clean if necessary. 
 2. Clean exterior of motor surfaces of soil accumulation. 
 3. Lubricate bearings: 

a. Remove filler and drain plugs (use zerk fittings if installed). 
b. Free drain hole of any hard grease (use piece of wire if 
necessary). 
c. Add grease - use good grade lithium base grease unless 
otherwise noted. 

 4. Check motor windings for accumulation of soil.  Blow out with air if 
required. 
5. Check hold-down bolts and grounding straps for tightness. 
6. Remove tags and return to service. 
7. Perform maintenance of circuit breakers, disconnects, and start/stop 
stations associated with this motor. 
8. Operate motor, check for excessive noise or vibration. 
9. Fill Preventative Maintenance records properly. 
 

Additional  
Documents: 
 
 
Title: M-4  Manholes: 

Purpose: Protect tunnels and allow access to equipment. 

Reference:   Vendor's Brochures                     
 
Tools: 1. Tool Group Basic 

2. Barricades 
3. Portable Ventilators 



4. Gas/ Oxygen testers 
 

Precautions: 1. Have personnel outside of manhole as a safety precautions in case of a 
emergency is required.  Follow AOC and OSHA confined space 
requirements. 
2. Wear appropriate protective clothing. 
3. No open flames or smoking near the inside of manhole. 
4. Place barricades around manhole. 
5. Provide ventilation within the manhole. 
 

Criteria:  Inspection by General Foreman, Building Manager, and Technical 
Support Staff personnel. 
 

Description:  1. Test for gas. 
2. Remove cover. 
3. Pump out water. 
4. Clean out trash, debris, etc. and dispose of properly 

 5. Inspect structural fixtures, interior of manhole, manhole frame, and 
cover for corrosion, deterioration, or other defects. 
 

Additional  
Documents: 
 
 
Title:  S-7 Sump Pumps: 
 
Purpose:       Removes surface water from tunnels and manholes. 

 
Precautions:  1. Strainer cleaning requires removal of pump unit and should be handled 

as a repair. 
2. Perform in conjunction with PM of all associated valves. 
 

Criteria:   Inspection by General Foreman, Building Manager, and Technical 
Support Staff personnel. 

 
Description: 1. With pit pumped down and both pumps off, raise float rod (until one 

pump runs) and observe which pump turns on. 
2. Check bail, floats, rods, and switches.  (Make sure float operates as 
designed.) 
3. Inspect and lube motor, and pump (repack if needed). 
4. Inspect check valves. 

 5. Clean out debris from areas above and below grate in the sump pit. 
 6. Clean out discharge lines from the sump pit to the storm drain or 

sewer. 
 
Tools &  
Materials: 1. Tool group C 

2. Cleaning equipment and materials 
3. Lubricants 
 



Title:  T-8 Traps, (All Types): 
 
Purpose:  These traps are very important to the heating system because 

they remove condensation from the steam system to help prevent water 
hammer. 

 
Reference:    Vendor's Brochures 
Tools: 1. Tools Group C 

 2. Gaskets 
 

Precautions:  1. This item is under high pressure (up to 200 PSI); use extreme caution 
when performing PM on this item. 
2. Refer to and follow all safety procedures. 

 
Criteria:  Inspection by General Foreman, Building Manager, and Technical 

Support Staff personnel. 
 

Description:   1. Thermostatic traps (bellows or diaphragm type): 

a. Remove cap or bonnet. 
b. Clean interior of trap, valve, and seat 
c. Inspect bellows or diaphragm and note by sound where it 
contains liquid charge.  
d. Replace bellows or diaphragm as necessary.  
e. If valve seat is cut, replace seat. 

2. Float and/or thermostatic traps: 
a. Remove bonnet. 
b. Inspect linkage and float operation for leakage, defective 
operation, or deterioration.  
c. Examine, clean, and check operation of bellows as in 1 above. 

3. Inverted bucket trap: 

  a. Remove bonnet. 
                    b. Clean interior of trap. 
                    c. Inspect valve linkage mechanism and seating of valve. 
                   d. Examine condition of bucket. 
                    e. Examine vent or face, inlet, and outlet for evidence of 
corrosion.           

                            4. Impulse traps: 

  a. Remove bonnet. 
  b. Inspect valve disc, inlet valve, and outlet face.  

c. See that fulcrum point is free of dirt. 
d. Clean body of trap.                 

 5. Associated Equipment: 

  a. Valves:  high side valve, low side valve, test valve, and 
strainer valve 

   i. Open and close valves, checking for operation of 
valve.  If valve does not properly isolate, is clogged up, 



or can not be turned by hand, write work order to 
replace. 

   ii. Check packing gland.  If gland is all the way down or 
hissing due to leakage, and adjusting packing nuts will 
stop the problem, repack the valves. 

   iii. Check valve operation, close high side valve, open 
test valve.  If steam continues to come out of test valve 
then the check valve is not holding.  Write work order at 
this time for repair or replacement. 

6. Traps with test valves: 
a. Close off low side valve, open test valve.  Check the cycling 
of the trap, if trap continues to blow without cycling on and off, 
the trap is possibly blowing through or weep hole is clogged.  
Try unstopping weep hole, or at this time write work order for 
repair or replacement.  Make note under comment section on PM 
sheet as per this trap system.  After completion of PM of trap 
system, return system to service.  

 7. Test valves: 
a. This is the test valve for trap systems. 
b. Note lack of test valve (if missing) and write work order for 
installation of test valve.  

 8. Operation: 

  a. Ensure proper and efficient operation of trap and associated 
equipment upon completion of PM.  PM is not complete until 
trap station is working properly or the defective equipment has 
been scheduled for repair or replacement. 

Additional  
Documents: 
 
Title: V-2 Valves, Safety: 

 
Purpose:    This procedure applies to safety valves installed on boilers, steam lines, 

and other equipment.  The safety valves are designed to relieve excessive 
pressure thus preventing rupture or explosion of the pressure parts.  
Safety valves differ from relief valves in that the safety valves start to 
open when pressure overcomes the spring pressure and remains open to 
the degree the pressure pushes it open, when the pressure drops the 
spring closes the valve. 
 

Reference:   Vendor's Brochures                    

 

Tools:   1. Tool Group Basic 
2. Lubricant Graphite 
3. Appropriate Packing 
 

Precautions:  1. Check with foreman and operating personnel before performing test. 



2. Refer to and use all safety procedures. 
 

Criteria:   Inspection by General Foreman, Building Manager, and Technical 
Support Staff personnel. 
 

Description:  1. Inspect condition of spring, flanges, and threaded connections.   

2. Inspect and hand lift the manual lifting lever, checking for binding of 
the stem or seat.  Note that valve returns to proper position when the 
lever is released. 
3. Inspect support brackets and tighten as necessary. 
4. Check that the discharge piping support is tight and not causing stress 
on the valve.  
5. Clean the valve body. 
6. Lubricate the stem and lever pivot points.  

 

Additional  
Documents: 

 
Title: V-5 Valves, Manual: 

 
Purpose:     To insure that the valves are in operational order and can be used when 

required within the flow train. 
 

Reference:  Vendor's Brochures           
 
Tools: 1. Tool Group C 

2. Appropriate packing 
3. Lubricant, anti-seize 
 

Precautions:   Make sure there is no water/steam/gas pressure on the line before 
servicing.  On large valves, insure that proper tools are used to 
open/close the valves. 
 

Inspection 
Criteria:   Inspection to be done by General Foreman, Building Manager, and 

Technical  
 Support Staff. 

 
Description:  1. Operate the valve in full open/closed position.  Inspect seals and discs 

for wear and contaminant buildup when valve will not close tightly.  
Replace seals and discs as necessary. 
2. Check for sticking valve stems.  Lubricate stems and fittings sparingly. 
3. Replace packing; dress re-brush, or replace packing gland.  Assemble 
as necessary. 
4. Check for freedom of motion of valves equipped with wheel and chain 
for remote operation.  Lubricate as necessary. 
 



Additional  
Documents: 

 
Title: V-6 Valves, Motor Operated: 
 
Purpose:     Allows fluid or air flow through system process. 

 
Reference:   Vendor's Brochure                      
 
Tools:   Tool Group Basic 

 
Precautions:  1. Schedule outage with operating personnel. 

2. Perform PM in conjunction with Motor, Circuit Breaker, and 
Disconnect. 
 

Criteria:   Inspection by General Foreman, Building Manager, and Technical 
Support Staff personnel. 
 

Description: 1. Clean unit and make visual examination of all parts. 
2. Operate from limit-to-limit.  Observe operation, look for binding, 
sluggishness, action of limits, etc. 
3. Determine if valve seats and holds properly. 
4. Check condition of packing. 
5. Check condition of dials and positioners. 
6. Apply graphite to moving parts of valve. 
7. Lubricate motor and gear box as necessary. 
8. Inspect contacts, brushes, motor, controls, switches, etc.  Clean and 
adjust as necessary. 
 

Additional  
Documents:   PM Guide cards for Motor, Circuit Breaker, and Disconnect. 
 
 
Title: V-7 Valves, Pneumatic: 

 
Purpose:     Allows flow through lines and system. 

 
Reference:   Vendor's Brochure                       
 
Tools: 1. Tool Group C 

2. Graphite Lubricant 
 

Precautions:  1. Schedule outage with operating personnel. 
2. Secure and tag any electric, pneumatic, or hydraulic lines or circuits 
serving valve before servicing of motor, gearbox, or piston. 

 3. Refer to and use all safety precautions. 
 

Criteria:   Inspection by General Foreman, Building Manager, and Technical 
Support Staff personnel. 
 



Description: 1. Clean unit and make visual examination of all parts.  
 2. Operate from limit to limit.  Observe operation, looking for binding, 

sluggishness, action of limits, etc. 
3. Determine if valve seats hold properly, correct if necessary.  

 4. Apply graphite to moving parts of valve.  
 5. Clean solenoids 
 6. Inspect cylinder, piston, washers or ‘o’ rings, controls and switches.  

Clean and adjust as necessary. 
7. Check for leaks.  Reseal if necessary. 
8. Perform maintenance on circuit breakers, disconnects, and start/stop 
stations associated with this valve. 

 
Additional  
Documents: 

 

Title: V-8 Valves, Critical Check: 
 

Purpose:     To prevent back-flow situations with the water/steam/gas flow train. 
 

Reference:   Vendor's Brochures                     
 
Tools: 1. Tool Group C 

2. Appropriate Gaskets/Packing 
3. Lubricants 
 

Precautions: 1. Do not service unless line has no water/steam/gas pressure within the 
line. 
2. Schedule outage with operating personnel. 
 

Criteria:   Inspection by General Foreman, Building Manager, and Technical 
Support Staff personnel. 
 

Description:  1. Isolate check valve. 
2. Insure all pressure removed from serviced line.  

 3. Remove cover and clean valve seat and disc.  
4. Inspect valve seat and disk for cracks or scars.  

 5. Where applicable, inspect hangers or piping mountings.  
 6. Inspect packing and gaskets for deterioration and replace as necessary.  
 7. Where applicable, replace insulation, clean outside, or repaint exterior 

of check valve. 
8. Check valve during operation for leaks. 
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REGISTER OF WAGE DETERMINATIONS UNDER  |        U.S. DEPARTMENT OF LABOR 
       THE SERVICE CONTRACT ACT        |  EMPLOYMENT STANDARDS ADMINISTRATION 
By direction of the Secretary of Labor |         WAGE AND HOUR DIVISION 
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                                       | Wage Determination No.: 2005-2103 
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_______________________________________|_______________________________________ 
States: District of Columbia, Maryland, Virginia 
 
Area: District of Columbia Statewide 
Maryland Counties of Calvert, Charles, Frederick, Montgomery, Prince George's, St 
Mary's 
Virginia Counties of Alexandria, Arlington, Fairfax, Falls Church, Fauquier, King 
George, Loudoun, Prince William, Stafford 
_______________________________________________________________________________ 
 
          **Fringe Benefits Required Follow the Occupational Listing** 
 
OCCUPATION CODE - TITLE                                      MINIMUM WAGE RATE 
 
01000 - Administrative Support And Clerical Occupations 
  01011 - Accounting Clerk I                                              13.79 
  01012 - Accounting Clerk II                                             15.49 
  01013 - Accounting Clerk III                                            18.43 
  01020 - Administrative Assistant                                        23.59 
  01040 - Court Reporter                                                  18.43 
  01051 - Data Entry Operator I                                           12.67 
  01052 - Data Entry Operator II                                          13.82 
  01060 - Dispatcher, Motor Vehicle                                       16.50 
  01070 - Document Preparation Clerk                                      13.29 
  01090 - Duplicating Machine Operator                                    13.29 
  01111 - General Clerk I                                                 13.72 
  01112 - General Clerk II                                                15.32 
  01113 - General Clerk III                                               18.74 
  01120 - Housing Referral Assistant                                      21.66 
  01141 - Messenger Courier                                               10.23 
  01191 - Order Clerk I                                                   14.74 
  01192 - Order Clerk II                                                  16.29 
  01261 - Personnel Assistant (Employment) I                              15.60 
  01262 - Personnel Assistant (Employment) II                             18.43 
  01263 - Personnel Assistant (Employment) III                            21.66 
  01270 - Production Control Clerk                                        21.29 
  01280 - Receptionist                                                    12.72 
  01290 - Rental Clerk                                                    15.60 
  01300 - Scheduler, Maintenance                                          15.60 
  01311 - Secretary I                                                     17.03 
  01312 - Secretary II                                                    18.39 
  01313 - Secretary III                                                   21.66 
  01320 - Service Order Dispatcher                                        15.82 
  01410 - Supply Technician                                               23.59 
  01420 - Survey Worker                                                   18.43 
  01531 - Travel Clerk I                                                  12.07 
  01532 - Travel Clerk II                                                 13.01 
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  01533 - Travel Clerk III                                                13.99 
  01611 - Word Processor I                                                13.76 
  01612 - Word Processor II                                               15.60 
  01613 - Word Processor III                                              18.43 
05000 - Automotive Service Occupations 
  05005 - Automobile Body Repairer, Fiberglass                            25.26 
  05010 - Automotive  Electrician                                         21.37 
  05040 - Automotive Glass Installer                                      20.14 
  05070 - Automotive Worker                                               20.14 
  05110 - Mobile Equipment Servicer                                       17.31 
  05130 - Motor Equipment Metal Mechanic                                  22.53 
  05160 - Motor Equipment Metal Worker                                    20.14 
  05190 - Motor Vehicle Mechanic                                          22.53 
  05220 - Motor Vehicle Mechanic Helper                                   16.81 
  05250 - Motor Vehicle Upholstery Worker                                 19.66 
  05280 - Motor Vehicle Wrecker                                           20.14 
  05310 - Painter, Automotive                                             21.37 
  05340 - Radiator Repair Specialist                                      20.14 
  05370 - Tire Repairer                                                   14.43 
  05400 - Transmission Repair Specialist                                  22.53 
07000 - Food Preparation And Service Occupations 
  07010 - Baker                                                           13.18 
  07041 - Cook I                                                          11.97 
  07042 - Cook II                                                         13.28 
  07070 - Dishwasher                                                       9.76 
  07130 - Food Service Worker                                             10.25 
  07210 - Meat Cutter                                                     16.07 
  07260 - Waiter/Waitress                                                  8.59 
09000 - Furniture Maintenance And Repair Occupations 
  09010 - Electrostatic Spray Painter                                     18.05 
  09040 - Furniture Handler                                               12.78 
  09080 - Furniture Refinisher                                            18.39 
  09090 - Furniture Refinisher Helper                                     14.11 
  09110 - Furniture Repairer, Minor                                       16.31 
  09130 - Upholsterer                                                     18.05 
11000 - General Services And Support Occupations 
  11030 - Cleaner, Vehicles                                                9.67 
  11060 - Elevator Operator                                                9.79 
  11090 - Gardener                                                        15.70 
  11122 - Housekeeping Aide                                               10.89 
  11150 - Janitor                                                         10.89 
  11210 - Laborer, Grounds Maintenance                                    12.07 
  11240 - Maid or Houseman                                                10.84 
  11260 - Pruner                                                          11.37 
  11270 - Tractor Operator                                                14.19 
  11330 - Trail Maintenance Worker                                        12.07 
  11360 - Window Cleaner                                                  11.31 
12000 - Health Occupations 
  12010 - Ambulance Driver                                                16.06 
  12011 - Breath Alcohol Technician                                       17.67 
  12012 - Certified Occupational Therapist Assistant                      20.31 
  12015 - Certified Physical Therapist Assistant                          19.99 
  12020 - Dental Assistant                                                16.90 
  12025 - Dental Hygienist                                                40.68 
  12030 - EKG Technician                                                  24.34 
  12035 - Electroneurodiagnostic Technologist                             24.34 
  12040 - Emergency Medical Technician                                    17.67 
  12071 - Licensed Practical Nurse I                                      18.60 
  12072 - Licensed Practical Nurse II                                     20.82 
  12073 - Licensed Practical Nurse III                                    21.79 
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  12100 - Medical Assistant                                               14.23 
  12130 - Medical Laboratory Technician                                   18.04 
  12160 - Medical Record Clerk                                            14.96 
  12190 - Medical Record Technician                                       16.67 
  12195 - Medical Transcriptionist                                        16.46 
  12210 - Nuclear Medicine Technologist                                   28.93 
  12221 - Nursing Assistant I                                              9.75 
  12222 - Nursing Assistant II                                            10.96 
  12223 - Nursing Assistant III                                           12.99 
  12224 - Nursing Assistant IV                                            14.58 
  12235 - Optical Dispenser                                               16.67 
  12236 - Optical Technician                                              14.41 
  12250 - Pharmacy Technician                                             15.75 
  12280 - Phlebotomist                                                    14.58 
  12305 - Radiologic Technologist                                         27.61 
  12311 - Registered Nurse I                                              24.92 
  12312 - Registered Nurse II                                             31.22 
  12313 - Registered Nurse II, Specialist                                 31.22 
  12314 - Registered Nurse III                                            37.77 
  12315 - Registered Nurse III, Anesthetist                               37.77 
  12316 - Registered Nurse IV                                             45.28 
  12317 - Scheduler (Drug and Alcohol Testing)                            18.04 
13000 - Information And Arts Occupations 
  13011 - Exhibits Specialist I                                           18.55 
  13012 - Exhibits Specialist II                                          23.33 
  13013 - Exhibits Specialist III                                         28.11 
  13041 - Illustrator I                                                   18.73 
  13042 - Illustrator II                                                  23.42 
  13043 - Illustrator III                                                 28.82 
  13047 - Librarian                                                       25.45 
  13050 - Library Aide/Clerk                                              12.52 
  13054 - Library Information Technology Systems Administrator            22.99 
  13058 - Library Technician                                              17.88 
  13061 - Media Specialist I                                              16.58 
  13062 - Media Specialist II                                             18.55 
  13063 - Media Specialist III                                            20.68 
  13071 - Photographer I                                                  14.67 
  13072 - Photographer II                                                 17.18 
  13073 - Photographer III                                                21.52 
  13074 - Photographer IV                                                 26.05 
  13075 - Photographer V                                                  29.15 
  13110 - Video Teleconference Technician                                 16.58 
14000 - Information Technology Occupations 
  14041 - Computer Operator I                                             16.72 
  14042 - Computer Operator II                                            18.71 
  14043 - Computer Operator III                                           20.86 
  14044 - Computer Operator IV                                            23.18 
  14045 - Computer Operator V                                             25.66 
  14071 - Computer Programmer I (1)                                       21.60 
  14072 - Computer Programmer II (1)                                      26.37 
  14073 - Computer Programmer III (1)                                     27.62 
  14074 - Computer Programmer IV (1)                                      27.62 
  14101 - Computer Systems Analyst I (1)                                  27.62 
  14102 - Computer Systems Analyst II (1)                                 27.62 
  14103 - Computer Systems Analyst III (1)                                27.62 
  14150 - Peripheral Equipment Operator                                   16.72 
  14160 - Personal Computer Support Technician                            23.18 
15000 - Instructional Occupations 
  15010 - Aircrew Training Devices Instructor (Non-Rated)                 34.39 
  15020 - Aircrew Training Devices Instructor (Rated)                     42.72 
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  15030 - Air Crew Training Devices Instructor (Pilot)                    50.66 
  15050 - Computer Based Training Specialist / Instructor                 31.26 
  15060 - Educational Technologist                                        29.09 
  15070 - Flight Instructor (Pilot)                                       50.66 
  15080 - Graphic Artist                                                  24.95 
  15090 - Technical Instructor                                            23.87 
  15095 - Technical Instructor/Course Developer                           29.19 
  15110 - Test Proctor                                                    19.04 
  15120 - Tutor                                                           19.04 
16000 - Laundry, Dry-Cleaning, Pressing And Related Occupations 
  16010 - Assembler                                                        8.95 
  16030 - Counter Attendant                                                8.95 
  16040 - Dry Cleaner                                                     12.21 
  16070 - Finisher, Flatwork, Machine                                      8.95 
  16090 - Presser, Hand                                                    8.95 
  16110 - Presser, Machine, Drycleaning                                    8.95 
  16130 - Presser, Machine, Shirts                                         8.95 
  16160 - Presser, Machine, Wearing Apparel, Laundry                       8.95 
  16190 - Sewing Machine Operator                                         12.30 
  16220 - Tailor                                                          13.01 
  16250 - Washer, Machine                                                  9.81 
19000 - Machine Tool Operation And Repair Occupations 
  19010 - Machine-Tool Operator (Tool Room)                               18.95 
  19040 - Tool And Die Maker                                              23.05 
21000 - Materials Handling And Packing Occupations 
  21020 - Forklift Operator                                               17.26 
  21030 - Material Coordinator                                            21.29 
  21040 - Material Expediter                                              21.29 
  21050 - Material Handling Laborer                                       12.65 
  21071 - Order Filler                                                    13.21 
  21080 - Production Line Worker (Food Processing)                        17.28 
  21110 - Shipping Packer                                                 14.46 
  21130 - Shipping/Receiving Clerk                                        14.46 
  21140 - Store Worker I                                                  10.44 
  21150 - Stock Clerk                                                     14.35 
  21210 - Tools And Parts Attendant                                       17.26 
  21410 - Warehouse Specialist                                            17.26 
23000 - Mechanics And Maintenance And Repair Occupations 
  23010 - Aerospace Structural Welder                                     25.68 
  23021 - Aircraft Mechanic I                                             24.46 
  23022 - Aircraft Mechanic II                                            25.68 
  23023 - Aircraft Mechanic III                                           26.97 
  23040 - Aircraft Mechanic Helper                                        16.61 
  23050 - Aircraft, Painter                                               23.42 
  23060 - Aircraft Servicer                                               18.71 
  23080 - Aircraft Worker                                                 19.90 
  23110 - Appliance Mechanic                                              20.60 
  23120 - Bicycle Repairer                                                14.43 
  23125 - Cable Splicer                                                   24.98 
  23130 - Carpenter, Maintenance                                          20.36 
  23140 - Carpet Layer                                                    18.70 
  23160 - Electrician, Maintenance                                        25.37 
  23181 - Electronics Technician Maintenance I                            22.08 
  23182 - Electronics Technician Maintenance II                           23.44 
  23183 - Electronics Technician Maintenance III                          24.70 
  23260 - Fabric Worker                                                   17.90 
  23290 - Fire Alarm System Mechanic                                      21.46 
  23310 - Fire Extinguisher Repairer                                      16.50 
  23311 - Fuel Distribution System Mechanic                               22.81 
  23312 - Fuel Distribution System Operator                               19.38 
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  23370 - General Maintenance Worker                                      20.91 
  23380 - Ground Support Equipment Mechanic                               24.46 
  23381 - Ground Support Equipment Servicer                               18.71 
  23382 - Ground Support Equipment Worker                                 19.90 
  23391 - Gunsmith I                                                      16.50 
  23392 - Gunsmith II                                                     19.18 
  23393 - Gunsmith III                                                    21.46 
  23410 - Heating, Ventilation And Air-Conditioning Mechanic              21.96 
  23411 - Heating, Ventilation And Air Contditioning Mechanic (Research Facility) 
23.13 
  23430 - Heavy Equipment Mechanic                                        21.46 
  23440 - Heavy Equipment Operator                                        21.46 
  23460 - Instrument Mechanic                                             21.46 
  23465 - Laboratory/Shelter Mechanic                                     20.36 
  23470 - Laborer                                                         14.27 
  23510 - Locksmith                                                       19.76 
  23530 - Machinery Maintenance Mechanic                                  21.77 
  23550 - Machinist, Maintenance                                          21.52 
  23580 - Maintenance Trades Helper                                       15.10 
  23591 - Metrology Technician I                                          21.46 
  23592 - Metrology Technician II                                         22.61 
  23593 - Metrology Technician III                                        23.72 
  23640 - Millwright                                                      23.30 
  23710 - Office Appliance Repairer                                       21.00 
  23760 - Painter, Maintenance                                            20.36 
  23790 - Pipefitter, Maintenance                                         22.76 
  23810 - Plumber, Maintenance                                            20.99 
  23820 - Pneudraulic Systems Mechanic                                    21.46 
  23850 - Rigger                                                          21.46 
  23870 - Scale Mechanic                                                  19.18 
  23890 - Sheet-Metal Worker, Maintenance                                 21.46 
  23910 - Small Engine Mechanic                                           20.05 
  23931 - Telecommunications Mechanic I                                   25.22 
  23932 - Telecommunications Mechanic II                                  26.58 
  23950 - Telephone Lineman                                               24.43 
  23960 - Welder, Combination, Maintenance                                21.46 
  23965 - Well Driller                                                    21.46 
  23970 - Woodcraft Worker                                                21.46 
  23980 - Woodworker                                                      16.50 
24000 - Personal Needs Occupations 
  24570 - Child Care Attendant                                            11.58 
  24580 - Child Care Center Clerk                                         16.15 
  24610 - Chore Aide                                                       9.58 
  24620 - Family Readiness And Support Services Coordinator               12.95 
  24630 - Homemaker                                                       16.75 
25000 - Plant And System Operations Occupations 
  25010 - Boiler Tender                                                   24.98 
  25040 - Sewage Plant Operator                                           20.23 
  25070 - Stationary Engineer                                             24.98 
  25190 - Ventilation Equipment Tender                                    17.56 
  25210 - Water Treatment Plant Operator                                  20.23 
27000 - Protective Service Occupations 
  27004 - Alarm Monitor                                                   17.66 
  27007 - Baggage Inspector                                               11.51 
  27008 - Corrections Officer                                             19.83 
  27010 - Court Security Officer                                          23.26 
  27030 - Detection Dog Handler                                           17.66 
  27040 - Detention Officer                                               19.83 
  27070 - Firefighter                                                     22.39 
  27101 - Guard I                                                         11.51 
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  27102 - Guard II                                                        17.66 
  27131 - Police Officer I                                                23.94 
  27132 - Police Officer II                                               26.60 
28000 - Recreation Occupations 
  28041 - Carnival Equipment Operator                                     12.35 
  28042 - Carnival Equipment Repairer                                     13.30 
  28043 - Carnival Equpment Worker                                         8.40 
  28210 - Gate Attendant/Gate Tender                                      13.01 
  28310 - Lifeguard                                                       11.59 
  28350 - Park Attendant (Aide)                                           14.56 
  28510 - Recreation Aide/Health Facility Attendant                       10.62 
  28515 - Recreation Specialist                                           18.04 
  28630 - Sports Official                                                 11.59 
  28690 - Swimming Pool Operator                                          16.85 
29000 - Stevedoring/Longshoremen Occupational Services 
  29010 - Blocker And Bracer                                              20.55 
  29020 - Hatch Tender                                                    20.55 
  29030 - Line Handler                                                    20.55 
  29041 - Stevedore I                                                     19.18 
  29042 - Stevedore II                                                    21.64 
30000 - Technical Occupations 
  30010 - Air Traffic Control Specialist, Center (HFO) (2)                34.71 
  30011 - Air Traffic Control Specialist, Station (HFO) (2)               23.94 
  30012 - Air Traffic Control Specialist, Terminal (HFO) (2)              26.36 
  30021 - Archeological Technician I                                      17.06 
  30022 - Archeological Technician II                                     19.03 
  30023 - Archeological Technician III                                    23.76 
  30030 - Cartographic Technician                                         24.85 
  30040 - Civil Engineering Technician                                    22.19 
  30061 - Drafter/CAD Operator I                                          17.92 
  30062 - Drafter/CAD Operator II                                         20.06 
  30063 - Drafter/CAD Operator III                                        22.36 
  30064 - Drafter/CAD Operator IV                                         27.51 
  30081 - Engineering Technician I                                        20.19 
  30082 - Engineering Technician II                                       22.67 
  30083 - Engineering Technician III                                      25.37 
  30084 - Engineering Technician IV                                       31.43 
  30085 - Engineering Technician V                                        38.44 
  30086 - Engineering Technician VI                                       46.51 
  30090 - Environmental Technician                                        21.36 
  30210 - Laboratory Technician                                           22.36 
  30240 - Mathematical Technician                                         26.31 
  30361 - Paralegal/Legal Assistant I                                     20.03 
  30362 - Paralegal/Legal Assistant II                                    24.82 
  30363 - Paralegal/Legal Assistant III                                   30.35 
  30364 - Paralegal/Legal Assistant IV                                    36.73 
  30390 - Photo-Optics Technician                                         24.85 
  30461 - Technical Writer I                                        20.69 
  30462 - Technical Writer II                                             25.30 
  30463 - Technical Writer III                                            30.61 
  30491 - Unexploded Ordnance (UXO) Technician I                          22.06 
  30492 - Unexploded Ordnance (UXO) Technician II                         26.69 
  30493 - Unexploded Ordnance (UXO) Technician III                        31.99 
  30494 - Unexploded (UXO) Safety Escort                                  22.06 
  30495 - Unexploded (UXO) Sweep Personnel                                22.06 
  30620 - Weather Observer, Combined Upper Air Or Surface Programs (2)    22.14 
  30621 - Weather Observer, Senior (2)                                    23.98 
31000 - Transportation/Mobile Equipment Operation Occupations 
  31020 - Bus Aide                                                        11.99 
  31030 - Bus Driver                                                      17.54 
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  31043 - Driver Courier                                                  12.71 
  31260 - Parking and Lot Attendant                                        9.06 
  31290 - Shuttle Bus Driver                                              13.89 
  31310 - Taxi Driver                                                     13.98 
  31361 - Truckdriver, Light                                              13.89 
  31362 - Truckdriver, Medium                                             17.09 
  31363 - Truckdriver, Heavy                                              18.40 
  31364 - Truckdriver, Tractor-Trailer                                    18.40 
99000 - Miscellaneous Occupations 
  99030 - Cashier                                                         10.03 
  99050 - Desk Clerk                                                      10.45 
  99095 - Embalmer                                                        21.77 
  99251 - Laboratory Animal Caretaker I                                   10.47 
  99252 - Laboratory Animal Caretaker II                                10.85 
  99310 - Mortician                                                       27.25 
  99410 - Pest Controller                                                 14.54 
  99510 - Photofinishing Worker                                           11.59 
  99710 - Recycling Laborer                                               15.73 
  99711 - Recycling Specialist                                            18.72 
  99730 - Refuse Collector                                                14.01 
  99810 - Sales Clerk                                                     11.87 
  99820 - School Crossing Guard                                           11.37 
  99830 - Survey Party Chief                                              19.76 
  99831 - Surveying Aide                                                  12.28 
  99832 - Surveying Technician                                            18.78 
  99840 - Vending Machine Attendant                                       12.61 
  99841 - Vending Machine Repairer                                        16.37 
  99842 - Vending Machine Repairer Helper                                 12.61 
 
 
________________________________________________________________________________ 
 
ALL OCCUPATIONS LISTED ABOVE RECEIVE THE FOLLOWING BENEFITS: 
 
HEALTH & WELFARE: $3.16 per hour or $126.40 per week or $547.73 per month 
 
VACATION: 2 weeks paid vacation after 1 year of service with a contractor or 
successor; 3 weeks after 5 years, and 4 weeks after 15 years.  Length of service 
includes the whole span of continuous service with the present contractor or 
successor, wherever employed, and with the predecessor contractors in the 
performance of similar work at the same Federal facility.  (Reg. 29 CFR 4.173) 
 
HOLIDAYS: A minimum of ten paid holidays per year, New Year's Day, Martin Luther 
King Jr's Birthday, Washington's Birthday, Memorial Day, Independence Day, Labor 
Day, Columbus Day, Veterans' Day, Thanksgiving Day, and Christmas Day.  (A 
contractor may substitute for any of the named holidays another day off with pay in
accordance with a plan communicated to the employees involved.)  (See 29 CFR 4174) 
 
 
 
THE OCCUPATIONS WHICH HAVE PARENTHESES AFTER THEM RECEIVE THE FOLLOWING BENEFITS (as
numbered): 
 
1)  Does not apply to employees employed in a bona fide executive, administrative, 
or professional capacity as defined and delineated in 29 CFR 541.  (See CFR 4.156) 
 
2)  AIR TRAFFIC CONTROLLERS AND WEATHER OBSERVERS - NIGHT PAY & SUNDAY PAY:  If you
work at night as part of a regular tour of duty, you will earn a night differential
and receive an additional 10% of basic pay for any hours worked between 6pm and 6am.
 If you are a full-time employed (40 hours a week) and Sunday is part of your 
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regularly scheduled workweek, you are paid at your rate of basic pay plus a Sunday 
premium of 25% of your basic rate for each hour of Sunday work which is not overtime
(i.e. occasional work on Sunday outside the normal tour of duty is considered 
overtime work). 
 
 
HAZARDOUS PAY DIFFERENTIAL: An 8 percent differential is applicable to employees 
employed in a position that represents a high degree of hazard when working with or
in close proximity to ordinance, explosives, and incendiary materials.  This 
includes work such as screening, blending, dying, mixing, and pressing of sensitive
ordance, explosives, and pyrotechnic compositions such as lead azide, black powder 
and photoflash powder.  All dry-house activities involving propellants or 
explosives.  Demilitarization, modification, renovation, demolition, and maintenance
operations on sensitive ordnance, explosives and incendiary materials.  All 
operations involving regrading and cleaning of artillery ranges. 
 
A 4 percent differential is applicable to employees employed in a position that 
represents a low degree of hazard when working with, or in close proximity to 
ordance, (or employees possibly adjacent to) explosives and incendiary materials 
which involves potential injury such as laceration of hands, face, or arms of the 
employee engaged in the operation,  irritation of the skin, minor burns and the 
like; minimal damage to immediate or adjacent work area or equipment being used. 
All operations involving, unloading, storage, and hauling of ordance, explosive, and
incendiary ordnance material other than small arms ammunition.  These differentials
are only applicable to work that has been specifically designated by the agency for
ordance, explosives, and incendiary material differential pay. 
 
** UNIFORM ALLOWANCE ** 
 
If employees are required to wear uniforms in the performance of this contract 
(either by the terms of the Government contract, by the employer, by the state or 
local law, etc.), the cost of furnishing such uniforms and maintaining (by 
laundering or dry cleaning) such uniforms is an expense that may not be borne by an
employee where such cost reduces the hourly rate below that required by the wage 
determination. The Department of Labor will accept payment in accordance with the 
following standards as compliance: 
 
The contractor or subcontractor is required to furnish all employees with an 
adequate number of uniforms without cost or to reimburse employees for the actual 
cost of the uniforms.  In addition, where uniform cleaning and maintenance is made 
the responsibility of the employee, all contractors and subcontractors subject to 
this wage determination shall (in the absence of a bona fide collective bargaining 
agreement providing for a different amount, or the furnishing of contrary 
affirmative proof as to the actual cost), reimburse all employees for such cleaning
and maintenance at a rate of $3.35 per week (or $.67 cents per day).  However, in 
those instances where the uniforms furnished are made of "wash and wear" 
materials, may be routinely washed and dried with other personal garments, and do 
not require any special treatment such as dry cleaning, daily washing, or commercial
laundering in order to meet the cleanliness or appearance standards set by the terms
of the Government contract, by the contractor, by law, or by the nature of the work,
there is no requirement that employees be reimbursed for uniform maintenance costs.
 
The duties of employees under job titles listed are those described in the 
"Service Contract Act Directory of Occupations", Fifth Edition, April 2006, 
unless otherwise indicated. Copies of the Directory are available on the Internet. A
links to the Directory may be found on the WHD home page at 
http://www.dol.gov/esa/whd/ or through the Wage Determinations On-Line (WDOL) Web 
site at http://wdol.gov/. 
 
REQUEST FOR AUTHORIZATION OF ADDITIONAL CLASSIFICATION AND WAGE RATE {Standard Form
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1444 (SF 1444)} 
 
Conformance Process: 
 
The contracting officer shall require that any class of service employee which is 
not listed herein and which is to be employed under the contract (i.e., the work to
be performed is not performed by any classification listed in the wage 
determination), be classified by the contractor so as to provide a reasonable 
relationship (i.e., appropriate level of skill comparison) between such unlisted 
classifications and the classifications listed in the wage determination.  Such 
conformed classes of employees shall be paid the monetary wages and furnished the 
fringe benefits as are determined.  Such conforming process shall be initiated by 
the contractor prior to the performance of contract work by such unlisted class(es)
of employees.  The conformed classification, wage rate, and/or fringe benefits shall
be retroactive to the commencement date of the contract. {See Section 4.6 (C)(vi)} 
When multiple wage determinations are included in a contract, a separate SF 1444 
should be prepared for each wage determination to which a class(es) is to be 
conformed. 
 
The process for preparing a conformance request is as follows: 
 
1) When preparing the bid, the contractor identifies the need for a conformed 
occupation) and computes a proposed rate). 
 
2) After contract award, the contractor prepares a written report listing in order 
proposed classification title), a Federal grade equivalency (FGE) for each 
proposed classification), job description), and rationale for proposed wage 
rate), including information regarding the agreement or disagreement of the 
authorized representative of the employees involved, or where there is no authorized
representative, the employees themselves.  This report should be submitted to the 
contracting officer no later than 30 days after such unlisted class(es) of employees
performs any contract work. 
 
3) The contracting officer reviews the proposed action and promptly submits a report
of the action, together with the agency's recommendations and pertinent 
information including the position of the contractor and the employees, to the Wage
and Hour Division, Employment Standards Administration, U.S. Department of Labor, 
for review.  (See section 4.6(b)(2) of Regulations 29 CFR Part 4). 
 
4) Within 30 days of receipt, the Wage and Hour Division approves, modifies, or 
disapproves the action via transmittal to the agency contracting officer, or 
notifies the contracting officer that additional time will be required to process 
the request. 
 
5) The contracting officer transmits the Wage and Hour decision to the contractor. 
 
6) The contractor informs the affected employees. 
 
Information required by the Regulations must be submitted on SF 1444 or bond paper.
 
When preparing a conformance request, the "Service Contract Act Directory of 
Occupations" (the Directory) should be used to compare job definitions to insure 
that duties requested are not performed by a classification already listed in the 
wage determination.  Remember, it is not the job title, but the required tasks that
determine whether a class is included in an established wage determination. 
Conformances may not be used to artificially split, combine, or subdivide 
classifications listed in the wage determination. 
 

Page 9 of 9

4/18/2008http://www.wdol.gov/wdol/scafiles/std/05-2103.txt



RFP No. 080016 SUPPLIES OR SERVICES AND PRICES/COSTS Page 2

SECTION B

SUPPLIES OR SERVICES AND PRICES/COSTS

TABLE OF CONTENTS

ARTICLE
NUMBER     ARTICLE NAME     

B.1 GENERAL PURPOSE . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 3

B.2 UNIT PRICES . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 3

B.3 SCHEDULE OF ITEMS . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 3

B.4 OVERTIME WORK . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 21



RFP No. 080016 SUPPLIES OR SERVICES AND PRICES/COSTS Page 3

SECTION B

SUPPLIES OR SERVICES AND PRICES/COSTS

B.1 GENERAL PURPOSE

The contractor shall furnish all of the necessary equipment, labor, and supplies to perform tours, inspections,
basic operation, preventive maintenance, minor repairs, and general housekeeping for the Utility Distribution
System.  Work is to be performed at various locations throughout the U.S. Capitol Complex under the
jurisdiction of the Architect of the Capitol as scheduled in the article entitled “SCHEDULE OF ITEMS” in
this section, for use under the jurisdiction of the Architect of the Capitol, Washington, D.C.  (See the article
entitled “DELIVERY REQUIREMENTS” in Section F.) Work is to be performed on a Firm Fixed Price
basis, with Firm Fixed Price task orders

B.2 UNIT PRICES

The unit prices (hourly labor rates) provided shall be fully loaded rates to include O/H, G&A, and
profit/fee.

B.3 SCHEDULE OF ITEMS

BASE YEAR - FY 2008
Award of Contract through September 30, 2008

Labor Category
S.T. Labor Rate

(Fully Burdened)
*Estimated

Hours Total Hour Rate

001. Services of one (1) Licensed Journeyman
Electrician (Rate to reflect straight time
scheduled repairs/maintenance/inspection
services) . . . . . . . . . . . . . . . . . . . . . . . . . . .

Straight Time Rate $______________

Overtime Rate        $______________

Double Time Rate  $______________

Holiday Rate          $______________ $_____________ X 300 $___________
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002. Services of one (1) Electrician Helper (Rate
to reflect straight time scheduled
repairs/maintenance/inspection services)

Straight Time Rate $______________

Overtime Rate        $______________

Double Time Rate  $______________

Holiday Rate          $______________ $_____________ X 300 $_____________

003. Services of one (1) General Maintenance
Mechanic (Rate to reflect straight time
scheduled repairs/maintenance/inspection
services) . . . . . . . . . . . . . . . . . . . . . . . . . . .

Straight Time Rate $______________

Overtime Rate        $______________

Double Time Rate  $______________

Holiday Rate          $______________ $_____________ X 300 $___________

004. Services of one (1) Licensed Journeyman
Pipefitter/Welder (Rate to reflect straight
t i m e  s c h e d u l e d
repairs/maintenance/inspection services)

Straight Time Rate $______________

Overtime Rate        $______________

Double Time Rate  $______________

Holiday Rate          $______________ $_____________

X

300 $___________

005. Services of one (1) Pipefitter (Rate to reflect
s t r a i g h t  t i m e  s c h e d u l e d
repairs/maintenance/inspection services)

Straight Time Rate $______________

Overtime Rate        $______________

Double Time Rate  $______________

Holiday Rate          $______________ $_____________ X 300 $___________
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006. Services of one (1) Labor Leader (Rate to
ref lec t  s t ra ight  t ime scheduled
repairs/maintenance/inspection services)

Straight Time Rate $______________

Overtime Rate        $______________

Double Time Rate  $______________

Holiday Rate          $______________ $_____________ X 300 $___________

007. Services of one (1) Laborer (Rate to reflect
s t r a i g h t  t i m e  s c h e d u l e d
repairs/maintenance/inspection services)

Straight Time Rate $______________

Overtime Rate        $______________

Double Time Rate  $______________

Holiday Rate          $______________ $_____________ X 300 $___________

008. Services of one (1) Certified Industrial
Hygienist (Rate to reflect straight time
scheduled repairs/maintenance/inspection
services) . . . . . . . . . . . . . . . . . . . . . . . . . . .

Straight Time Rate $______________

Overtime Rate        $______________

Double Time Rate  $______________

Holiday Rate          $______________ $_____________ X 300 $___________

009. Services of one (1) Industrial Hygienist
(Rate to reflect straight time scheduled
repairs/maintenance/inspection services)

Straight Time Rate $______________

Overtime Rate        $______________

Double Time Rate  $______________

Holiday Rate          $______________ $_____________ X 300 $___________
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010. Services of one (1) Office Assistant (Rate to
ref lec t  s t ra ight  t ime scheduled
repairs/maintenance/inspection services)

Straight Time Rate $______________

Overtime Rate        $______________

Double Time Rate  $______________

Holiday Rate          $______________ $_____________ X 300 $___________

011. Services of one (1) Instrumentation and
Controls Technician (Rate to reflect straight
t i m e  s c h e d u l e d
repairs/maintenance/inspection services)

Straight Time Rate $______________

Overtime Rate        $______________

Double Time Rate  $______________

Holiday Rate          $______________ $_____________ X 300 $___________

Total of extended Hour Rate for Items No. 001 through 011, inclusive, for Base
Year Amount . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  $___________

Services Monthly Rate
*Estimated

Quantity Total Price

012. Basic Inspection Services including daily
tours, inspections, operation, preventative
maintenance, minor corrective maintenance,
and general housekeeping as defined in
Section C to be performed by a crew
consisting of seven (7) employees, including
one (1) inspection team . . . . . . . . . . . . . . . $_____________ X 12 $___________

013. Basic Inspection Services including daily
tours, inspections, operation, preventative
maintenance, minor corrective maintenance,
and general housekeeping as defined in
Section C to be performed by a crew
consisting of ten  (10) employees, including
two (2) inspection teams . . . . . . . . . . . . . . $_____________ X 12 $___________
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Total of extended Hour Rate for Items No. 011 through 013, inclusive, for Base
Year Amount . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . $___________

Total of extended Hour Rate for Items No. 001 through 011, and total of extended
Unit Prices for Items No. 012 through 013, inclusive, for Base Year Amount . . . . $___________

Option Year No. 1 - FY 2009
October 1, 2008 through September 30, 2009

Labor Category
S.T. Labor Rate

(Fully Burdened)
*Estimated

Hours Total Hour Rate

001. Services of one (1) Licensed Journeyman
Electrician (Rate to reflect straight time
scheduled repairs/maintenance/inspection
services) . . . . . . . . . . . . . . . . . . . . . . . . . . .

Straight Time Rate $______________

Overtime Rate        $______________

Double Time Rate  $______________

Holiday Rate          $______________ $_____________ X 300 $___________

002. Services of one (1) Electrician Helper (Rate
to reflect straight time scheduled
repairs/maintenance/inspection services)

Straight Time Rate $______________

Overtime Rate        $______________

Double Time Rate  $______________

Holiday Rate          $______________ $_____________ X 300 $_____________
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003. Services of one (1) General Maintenance
Mechanic (Rate to reflect straight time
scheduled repairs/maintenance/inspection
services) . . . . . . . . . . . . . . . . . . . . . . . . . . .

Straight Time Rate $______________

Overtime Rate        $______________

Double Time Rate  $______________

Holiday Rate          $______________ $_____________ X 300 $___________

004. Services of one (1) Licensed Journeyman
Pipefitter/Welder (Rate to reflect straight
t i m e  s c h e d u l e d
repairs/maintenance/inspection services)

Straight Time Rate $______________

Overtime Rate        $______________

Double Time Rate  $______________

Holiday Rate          $______________ $_____________ X 300 $___________

005. Services of one (1) Pipefitter (Rate to reflect
s t r a i g h t  t i m e  s c h e d u l e d
repairs/maintenance/inspection services)

Straight Time Rate $______________

Overtime Rate        $______________

Double Time Rate  $______________

Holiday Rate          $______________ $_____________ X 300 $___________

006. Services of one (1) Labor Leader (Rate to
ref lec t  s t ra ight  time  scheduled
repairs/maintenance/inspection services)

Straight Time Rate $______________

Overtime Rate        $______________

Double Time Rate  $______________

Holiday Rate          $______________ $_____________ X 300 $___________
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007. Services of one (1) Laborer (Rate to reflect
s t r a i g h t  t i m e  s c h e d u l e d
repairs/maintenance/inspection services)

Straight Time Rate $______________

Overtime Rate        $______________

Double Time Rate  $______________

Holiday Rate          $______________ $_____________ X 300 $___________

008. Services of one (1) Certified Industrial
Hygienist (Rate to reflect straight time
scheduled repairs/maintenance/inspection
services) . . . . . . . . . . . . . . . . . . . . . . . . . . .

Straight Time Rate $______________

Overtime Rate        $______________

Double Time Rate  $______________

Holiday Rate          $______________ $_____________ X 300 $___________

009. Services of one (1) Industrial Hygienist
(Rate to reflect straight time scheduled
repairs/maintenance/inspection services)

Straight Time Rate $______________

Overtime Rate        $______________

Double Time Rate  $______________

Holiday Rate          $______________ $_____________ X 300 $___________

010. Services of one (1) Office Assistant (Rate to
reflect  s t ra ight  t ime scheduled
repairs/maintenance/inspection services)

Straight Time Rate $______________

Overtime Rate        $______________

Double Time Rate  $______________

Holiday Rate          $______________ $_____________ X 300 $___________
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011. Services of one (1) Instrumentation and
Controls Technician (Rate to reflect straight
t i m e  s c h e d u l e d
repairs/maintenance/inspection services)

Straight Time Rate $______________

Overtime Rate        $______________

Double Time Rate  $______________

Holiday Rate          $______________ $_____________ X 300 $___________

Total of extended Hour Rate for Items No. 001 through 011, inclusive, for Option
Year No. 1 Amount . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  $___________

Services Monthly Rate
*Estimated

Quantity Total Price

012. Basic Inspection Services including daily
tours, inspections, operation, preventative
maintenance, minor corrective maintenance,
and general housekeeping as defined in
Section C to be performed by a crew
consisting of seven (7) employees, including
one (1) inspection team . . . . . . . . . . . . . . . $_____________ X 12 $___________

013. Basic Inspection Services including daily
tours, inspections, operation, preventative
maintenance, minor corrective maintenance,
and general housekeeping as defined in
Section C to be performed by a crew
consisting of ten  (10) employees, including
two (2) inspection teams . . . . . . . . . . . . . . $_____________ X 12 $___________

Total of extended Hour Rate for Items No. 012 through 013, inclusive, for Option
Year No. 1 Amount . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . $___________

Total of extended Hour Rate for Items No. 001 through 011, and total of extended
Unit Prices for Items No. 012 through 013, inclusive, for Option Year No. 1
Amount . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .

$___________

Option Year No. 2 - FY 2010
October 1, 2009 through September 30, 2010

Labor Category
S.T. Labor Rate

(Fully Burdened)
*Estimated

Hours Total Hour Rate
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001. Services of one (1) Licensed Journeyman
Electrician (Rate to reflect straight time
scheduled repairs/maintenance/inspection
services) . . . . . . . . . . . . . . . . . . . . . . . . . . .

Straight Time Rate $______________

Overtime Rate        $______________

Double Time Rate  $______________

Holiday Rate          $______________ $_____________ X 300 $___________

002. Services of one (1) Electrician Helper (Rate
to reflect straight time scheduled
repairs/maintenance/inspection services)

Straight Time Rate $______________

Overtime Rate        $______________

Double Time Rate  $______________

Holiday Rate          $______________ $_____________ X 300 $_____________

003. Services of one (1) General Maintenance
Mechanic (Rate to reflect straight time
scheduled repairs/maintenance/inspection
services) . . . . . . . . . . . . . . . . . . . . . . . . . . .

Straight Time Rate $______________

Overtime Rate        $______________

Double Time Rate  $______________

Holiday Rate          $______________ $_____________ X 300 $___________
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004. Services of one (1) Licensed Journeyman
Pipefitter/Welder (Rate to reflect straight
t i m e  s c h e d u l e d
repairs/maintenance/inspection services)

Straight Time Rate $______________

Overtime Rate        $______________

Double Time Rate  $______________

Holiday Rate          $______________ $_____________ X 300 $___________

005. Services of one (1) Pipefitter (Rate to reflect
s t r a i g h t  t i m e  s c h e d u l e d
repairs/maintenance/inspection services)

Straight Time Rate $______________

Overtime Rate        $______________

Double Time Rate  $______________

Holiday Rate          $______________ $_____________ X 300 $___________

006. Services of one (1) Labor Leader (Rate to
ref lec t  s t ra ight  t ime scheduled
repairs/maintenance/inspection services)

Straight Time Rate $______________

Overtime Rate        $______________

Double Time Rate  $______________

Holiday Rate          $______________ $_____________ X 300 $___________

007. Services of one (1) Laborer (Rate to reflect
s t r a i g h t  t i m e  s c h e d u l e d
repairs/maintenance/inspection services)

Straight Time Rate $______________

Overtime Rate        $______________

Double Time Rate  $______________

Holiday Rate          $______________ $_____________ X 300 $___________
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008. Services of one (1) Certified Industrial
Hygienist (Rate to reflect straight time
scheduled repairs/maintenance/inspection
services) . . . . . . . . . . . . . . . . . . . . . . . . . . .

Straight Time Rate $______________

Overtime Rate        $______________

Double Time Rate  $______________

Holiday Rate          $______________ $_____________ X 300 $___________

009. Services of one (1) Industrial Hygienist
(Rate to reflect straight time scheduled
repairs/maintenance/inspection services)

Straight Time Rate $______________

Overtime Rate        $______________

Double Time Rate  $______________

Holiday Rate          $______________ $_____________ X 300 $___________

010. Services of one (1) Office Assistant (Rate to
ref lec t  s t ra ight  t ime scheduled
repairs/maintenance/inspection services)

Straight Time Rate $______________

Overtime Rate        $______________

Double Time Rate  $______________

Holiday Rate          $______________ $_____________ X 300 $___________

011. Services of one (1) Instrumentation and
Controls Technician (Rate to reflect straight
t i m e  s c h e d u l e d
repairs/maintenance/inspection services)

Straight Time Rate $______________

Overtime Rate        $______________

Double Time Rate  $______________

Holiday Rate          $______________ $_____________ X 300 $___________
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Total of extended Hour Rate for Items No. 001 through 011, inclusive, for Option
Year No. 2 Amount . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  $___________

Services Monthly Rate
*Estimated

Quantity Total Price

012 Basic Inspection Services including daily
tours, inspections, operation, preventative
maintenance, minor corrective maintenance,
and general housekeeping as defined in
Section C to be performed by a crew
consisting of seven (7) employees, including
one (1) inspection team . . . . . . . . . . . . . . . $_____________ X 12 $___________

013. Basic Inspection Services including daily
tours, inspections, operation, preventative
maintenance, minor corrective maintenance,
and general housekeeping as defined in
Section C to be performed by a crew
consisting of ten  (10) employees, including
two (2) inspection teams . . . . . . . . . . . . . . $_____________ X 12 $___________

Total of extended Hour Rate for Items No. 012 through 013, inclusive, for Option
Year No. 2 Amount . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . $___________

Total of extended Hour Rate for Items No. 001 through 011, and total of extended
Unit Prices for Items No. 012 through 013, inclusive, for Option Year No. 2
Amount . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .

$___________

Option Year No. 3 - FY 2011
October 1, 2010 through September 30, 2011

Labor Category
S.T. Labor Rate

(Fully Burdened)
*Estimated

Hours Total Hour Rate
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001. Services of one (1) Licensed Journeyman
Electrician (Rate to reflect straight time
scheduled repairs/maintenance/inspection
services) . . . . . . . . . . . . . . . . . . . . . . . . . . .

Straight Time Rate $______________

Overtime Rate        $______________

Double Time Rate  $______________

Holiday Rate          $______________ $_____________ X 300 $___________

002. Services of one (1) Electrician Helper (Rate
to reflect straight time scheduled
repairs/maintenance/inspection services)

Straight Time Rate $______________

Overtime Rate        $______________

Double Time Rate  $______________

Holiday Rate          $______________ $_____________ X 300 $_____________

003. Services of one (1) General Maintenance
Mechanic (Rate to reflect straight time
scheduled repairs/maintenance/inspection
services) . . . . . . . . . . . . . . . . . . . . . . . . . . .

Straight Time Rate $______________

Overtime Rate        $______________

Double Time Rate  $______________

Holiday Rate          $______________ $_____________ X 300 $___________
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004. Services of one (1) Licensed Journeyman
Pipefitter/Welder (Rate to reflect straight
t i m e  s c h e d u l e d
repairs/maintenance/inspection services)

Straight Time Rate $______________

Overtime Rate        $______________

Double Time Rate  $______________

Holiday Rate          $______________ $_____________ X 300 $___________

005. Services of one (1) Pipefitter (Rate to reflect
s t r a i g h t  t i m e  s c h e d u l e d
repairs/maintenance/inspection services)

Straight Time Rate $______________

Overtime Rate        $______________

Double Time Rate  $______________

Holiday Rate          $______________ $_____________ X 300 $___________

006. Services of one (1) Labor Leader (Rate to
ref lec t  s t ra ight  t ime scheduled
repairs/maintenance/inspection services)

Straight Time Rate $______________

Overtime Rate        $______________

Double Time Rate  $______________

Holiday Rate          $______________ $_____________ X 300 $___________

007. Services of one (1) Laborer (Rate to reflect
s t r a i g h t  t i m e  s c h e d u l e d
repairs/maintenance/inspection services)

Straight Time Rate $______________

Overtime Rate        $______________

Double Time Rate  $______________

Holiday Rate          $______________ $_____________ X 300 $___________
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008. Services of one (1) Certified Industrial
Hygienist (Rate to reflect straight time
scheduled repairs/maintenance/inspection
services) . . . . . . . . . . . . . . . . . . . . . . . . . . .

Straight Time Rate $______________

Overtime Rate        $______________

Double Time Rate  $______________

Holiday Rate          $______________ $_____________ X 300 $___________

009. Services of one (1) Industrial Hygienist
(Rate to reflect straight time scheduled
repairs/maintenance/inspection services)

Straight Time Rate $______________

Overtime Rate        $______________

Double Time Rate  $______________

Holiday Rate          $______________ $_____________ X 300 $___________

010. Services of one (1) Office Assistant (Rate to
ref lec t  s t ra ight  t ime scheduled
repairs/maintenance/inspection services)

Straight Time Rate $______________

Overtime Rate        $______________

Double Time Rate  $______________

Holiday Rate          $______________ $_____________ X 300 $___________

011. Services of one (1) Instrumentation and
Controls Technician (Rate to reflect straight
t i m e  s c h e d u l e d
repairs/maintenance/inspection services)

Straight Time Rate $______________

Overtime Rate        $______________

Double Time Rate  $______________

Holiday Rate          $______________ $_____________ X 300 $___________
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Total of extended Hour Rate for Items No. 001 through 011, inclusive, for Option
Year No. 3 Amount . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  $___________

Services Monthly Rate
*Estimated

Quantity Total Price

012 Basic Inspection Services including daily
tours, inspections, operation, preventative
maintenance, minor corrective maintenance,
and general housekeeping as defined in
Section C to be performed by a crew
consisting of seven (7) employees, including
one (1) inspection team . . . . . . . . . . . . . . . $_____________ X 12 $___________

013 Basic Inspection Services including daily
tours, inspections, operation, preventative
maintenance, minor corrective maintenance,
and general housekeeping as defined in
Section C to be performed by a crew
consisting of ten  (10) employees, including
two (2) inspection teams . . . . . . . . . . . . . . $_____________ X 12 $___________

Total of extended Hour Rate for Items No. 012 through 013, inclusive, for Option
Year No. 3 Amount . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . $___________

Total of extended Hour Rate for Items No. 001 through 011, and total of extended
Unit Prices for Items No. 012 through 013, inclusive, for Option Year No. 3
Amount . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .

$___________

Option Year No. 4 - FY 2012
October 1, 2011 through September 30, 2012

Labor Category
S.T. Labor Rate

(Fully Burdened)
*Estimated

Hours Total Hour Rate

001. Services of one (1) Licensed Journeyman
Electrician (Rate to reflect straight time
scheduled repairs/maintenance/inspection
services) . . . . . . . . . . . . . . . . . . . . . . . . . . .

Straight Time Rate $______________

Overtime Rate        $______________

Double Time Rate  $______________

Holiday Rate          $______________ $_____________ X 300 $___________
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002. Services of one (1) Electrician Helper (Rate
to reflect straight time scheduled
repairs/maintenance/inspection services)

Straight Time Rate $______________

Overtime Rate        $______________

Double Time Rate  $______________

Holiday Rate          $______________ $_____________ X 300 $_____________

003. Services of one (1) General Maintenance
Mechanic (Rate to reflect straight time
scheduled repairs/maintenance/inspection
services) . . . . . . . . . . . . . . . . . . . . . . . . . . .

Straight Time Rate $______________

Overtime Rate        $______________

Double Time Rate  $______________

Holiday Rate          $______________ $_____________ X 300 $___________

004. Services of one (1) Licensed Journeyman
Pipefitter/Welder (Rate to reflect straight
t i m e  s c h e d u l e d
repairs/maintenance/inspection services)

Straight Time Rate $______________

Overtime Rate        $______________

Double Time Rate  $______________

Holiday Rate          $______________ $_____________ X 300 $___________

005. Services of one (1) Pipefitter (Rate to reflect
s t r a i g h t  t i m e  s c h e d u l e d
repairs/maintenance/inspection services)

Straight Time Rate $______________

Overtime Rate        $______________

Double Time Rate  $______________

Holiday Rate          $______________ $_____________ X 300 $___________
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006. Services of one (1) Labor Leader (Rate to
ref lec t  s t ra ight  t ime scheduled
repairs/maintenance/inspection services)

Straight Time Rate $______________

Overtime Rate        $______________

Double Time Rate  $______________

Holiday Rate          $______________ $_____________ X 300 $___________

007. Services of one (1) Laborer (Rate to reflect
s t r a i g h t  t i m e  s c h e d u l e d
repairs/maintenance/inspection services)

Straight Time Rate $______________

Overtime Rate        $______________

Double Time Rate  $______________

Holiday Rate          $______________ $_____________ X 300 $___________

008. Services of one (1) Certified Industrial
Hygienist (Rate to reflect straight time
scheduled repairs/maintenance/inspection
services) . . . . . . . . . . . . . . . . . . . . . . . . . . .

Straight Time Rate $______________

Overtime Rate        $______________

Double Time Rate  $______________

Holiday Rate          $______________ $_____________ X 300 $___________

009. Services of one (1) Industrial Hygienist
(Rate to reflect straight time scheduled
repairs/maintenance/inspection services)

Straight Time Rate $______________

Overtime Rate        $______________

Double Time Rate  $______________

Holiday Rate          $______________ $_____________ X 300 $___________
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010. Services of one (1) Office Assistant (Rate to
ref lec t  s t ra ight  t ime scheduled
repairs/maintenance/inspection services)

Straight Time Rate $______________

Overtime Rate        $______________

Double Time Rate  $______________

Holiday Rate          $______________ $_____________ X 300 $___________

011. Services of one (1) Instrumentation and
Controls Technician (Rate to reflect straight
t i m e  s c h e d u l e d
repairs/maintenance/inspection services)

Straight Time Rate $______________

Overtime Rate        $______________

Double Time Rate  $______________

Holiday Rate          $______________ $_____________ X 300 $___________

Total of extended Hour Rate for Items No. 001 through 011, inclusive, for Option
Year No. 4 Amount . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  $___________

Services Monthly Rate
*Estimated

Quantity Total Price

012. Basic Inspection Services including daily
tours, inspections, operation, preventative
maintenance, minor corrective maintenance,
and general housekeeping as defined in
Section C to be performed by a crew
consisting of seven (7) employees, including
one (1) inspection team . . . . . . . . . . . . . . . $_____________ X 12 $___________

013. Basic Inspection Services including daily
tours, inspections, operation, preventative
maintenance, minor corrective maintenance,
and general housekeeping as defined in
Section C to be performed by a crew
consisting of ten  (10) employees, including
two (2) inspection teams . . . . . . . . . . . . . . $_____________ X 12 $___________
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Total of extended Hour Rate for Items No. 012 through 013, inclusive, for Option
Year No. 4 Amount . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . $___________

Total of extended Hour Rate for Items No. 001 through 011, and total of extended
Unit Prices for Items No. 012 through 013, inclusive, for Option Year No. 4
Amount . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .

$___________

TOTAL PRICE (Totals for Base Year and Option Years No. 1 through 4), inclusive    $___________

* The hours per labor category and material quantities presented herein are estimates only and their inclusion
herein does not bind the Government to the procurement of the exact man-hours or quantities listed above.

B.4 OVERTIME WORK (AOC) (APR 2004)

No extra reimbursement will be allowed for work performed outside normal hours of operation or on
Saturdays, Sundays, or holidays, unless such work is authorized by the Contracting Officer; and provided
such work is not otherwise required to be performed under the terms of the contract.  If said authorization
is verbal, with written verification thereof by signature of the Contracting Officer on the employee’s
weekly time record (see the article entitled “PAYMENTS” in Section G).

END OF SECTION B
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